'WAs Used Contract No. 15-5|DP5010
ERP Contract No. 4589
THE STATE OF TEXAS §

COUNTY OF TRAVIS §

CONTRACT FOR ENGINEERING SERVICES
Cost Plus Fixed Fee,
Unit Cost, Lump Sum, or Specified Rate
Indefinite Deliverable with Work Authorizations

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and

through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State,"

and Entech Civil Engineers, Inc., having its principal business address at 16360 Park Ten Place, Suite 230,

Houston, Texas 77084, hereinafter called "Engineer," for the purpose of contracting for engineering services.
WITNESSETH

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides
for the procurement of engineering services; and

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's
policies and procedures for contracting for engineering services; and,

WHEREAS, the State desires to contract for engineering services generally described as providing
Construction Engineering Inspection (CEl) services to assist the State in managing its construction
operations, before, during, and after the construction of improvements; and,

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to
provide the services subject to the terms and conditions hereinafter set forth.

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements
herein contained, do hereby mutually agree as follows.

AGREEMENT

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules
of the Texas Board of Professional Engineers.

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and
it shall terminate at the close of business on September 30, 2019 unless the contract period is: (1) modified by
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions,
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A,
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for
reimbursement.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the first
two years of the contract. All work authorizations must be issued within the initial two-year period, starting from
the contract execution date.

ARTICLE 3. COMPENSATION.

A. Maximum Amount Payable. The maximum amount payable under this contract without modification is

shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be
terminated immediately with no liability to either party.

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule.
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C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer's costs must (1) be
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR
31). Satisfactory progress of work shall be maintained as a condition of payment.

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment
requirement. The State may also suspend the work under this contract or any work authorization until
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be
incorporated into all subcontracts.

ARTICLE 4. PAYMENT REQUIREMENTS

A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the
original and one copy of an itemized billing statement in a form acceptable to the State. The Engineer is
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90)
days after costs are incurred.

B. Billing Statement. The billing statement shall show the work authorization number for each work
authorization included in the billing, the total amount earned to the date of submission, and the amount due and
payable as of the date of the current billing statement for each work authorization. The billing statement shall
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be
paid in proportion to the percentage of work completed per work authorizations.

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in Attachment E. If a
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for
the entire contract period.

D. Thirty Day Payments. Upon receipt of a billing statement that complies with all invoice requirements set forth
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty
(30) days.

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer's billing statement
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall
notify the Engineer and give a remedy that would allow the State to release the payment.

F. Required Reports.

(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted
with each billing statement and one copy shall be submitted to the address included in Attachment H,
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements.

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in
Attachment H.

(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the
work accomplished during the billing period and the percent completion to date, and any additional written report
requested by the State to document the progress of the work.

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq.,
the Engineer must provide the State a list (Exhibit H-6/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names,
addresses, telephone numbers, and type of work desired.
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H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full.

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in
connection with those funds. An entity that is the subject of an audit or investigation must provide the state
auditor with access to any information the state auditor considers relevant to the investigation or audit.

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form included in
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt.
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work
authorizations are set forth in Attachment A, General Provisions, Article 1.

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and
warranties are made for the purpose of inducing the State to enter into this contract.

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses:

Engineer: State:
Project Manager Director, Professional Engineering
Entech Civil Engineer, Inc. Procurement Services
16360 Park Ten Place, Suite 230 Texas Department of Transportation
Houston, Texas 77084 125 E. 11" Street
Austin, Texas 78701

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided
herein. Either party may change the above address by sending written notice of the change to the other party.
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and
such request shall be honored and carried out by the other party.

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and
incorporated into this contract as if fully set forth herein.

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate.

o

THE EN 1 EER ; THE STATE OF TEXAS
Y c
i) ( % / /A/ZZ%
v 7

(Signature) (Signature)
Ovidio N. Alaniz William L. Hale, P.E.
(Péinted Name) Chief Engineer

hairman

(Title) = -, (Title)
7/22/13 plilsg

(Date) i (Date)
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Attachments to Contract for Engineering Services
Incorporated into the Contract by Reference

Attachments Title
A General Provisions

B Services to Be Provided by the State

C Services to Be Provided by the Engineer

D Work Authorization and Supplemental Work Authorization

E Fee Schedule

F

G

-F

Not Applicable
Computer Graphics Files for Document and Information Exchange, if applicable

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or
Technical Services Contracts — See Attachment H Instructions
H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or
Technical Services Contracts — See Attachment H Instructions N/A

H-SG Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — State of Texas HUB.
Subcontracting plan required — See Attachment H Instructions N/A
H - SN Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — No State of Texas HUB  N/A

Exhibits Title
H-1 Subprovider Monitoring System Commitment Worksheet
H-2 Subprovider Monitoring System Commitment Agreement
H-3 Monthly Progress Assessment Report
H-4 Subprovider Monitoring System Final Report
H-5 Federal Subproviders and Supplier Information
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment

Report N/A
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ATTACHMENT A

GENERAL PROVISIONS

INDEX TO PROVISIONS

Article Title
Work Authorizations
Progress

Suspension of Work
Additional Work

Changes in Work
Supplemental Agreements
Ownership of Data

Public Information
Personnel, Equipment and Material
License for TxDOT Logo Use
Subcontracting

Inspection of Work
Submission of Reports
Violation of Contract Terms
Termination

Compliance with Laws
Indemnification

Engineer's Responsibility
Non-collusion

Insurance

Gratuities

DBE/HUB Requirements
Maintenance, Retention and Audit of Records
Nepotism Disclosure

Civil Rights Compliance
Patent Rights

Computer Graphics Files
Child Support Certification
Disputes

Successors and Assigns
Severability

Prior Contracts Superseded
Conflict of Interest

Office of Management and Budget (OMB) Audit
Requirements

wlwlwlwlw NI NINININININDIN = alalalalalalalala
N P A N = T B B E N N B = R B D B N R NI N = R e i B B Rl R L

35 Debarment Certifications
36 E-Verify Certification
37 Restrictions on Employment of Former State

Officer or Employee
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ATTACHMENT A
GENERAL PROVISIONS

ARTICLE 1. WORK AUTHORIZATIONS

A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the
completion date specified in the work authorization are not eligible for reimbursement. All work must be
completed on or before the completion date specified in the work authorization, and no work authorization
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period).

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the
work authorization. In the event of any conflicting terms and conditions between the work authorization and
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred.

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved
in Attachment E.

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the
lack or number of work authorizations issued.

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations
established in this contract. The Engineer shall promptly notify the State of any event that will affect
completion of the work authorization.

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work
authorization within the period of performance specified in the work authorization. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall
allow adequate time for review and approval of the supplemental work authorization by the State prior to
expiration of the work authorization. Any supplemental work authorization must be executed by both parties
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation).

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized
in a work authorization cannot be completed before the specified completion date, the Engineer shall
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by
execution of supplemental authorization, using the form attached hereto as Attachment D.

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work
authorization must be enacted by a written supplemental work authorization. The Engineer must allow
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adequate time for the State to review and approve any request for a time extension prior to expiration of
the work authorization. If the change in scope affects the amount payable under the work authorization,
the Engineer shall prepare a revised work authorization budget for the State's approval.

G. New Work Authorization. If the Engineer does not complete the services authorized in a work
authorization before the specified completion date and has not requested a supplemental work authorization,
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the
preceding work authorization for the project. If approved by the State, the Engineer may calculate any
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in
accordance with Attachment E, Fee Schedule.

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization,
provided that the signed original is received by the State within five business days from the date on the faxed

copy.

I. Proposal Work Authorizations. The State may issue a proposal work authorization under which the
Engineer will submit a proposal for additional work. The proposal must be for additional work that is within the
defined scope of work under this contract. The amount to be paid for a proposal work authorization will be a
lump sum for each proposal. The lump sum payment will be no less than two percent (2%) and no more than
four percent (4%) of the State's estimate of the cost of the additional work. The Engineer may elect without
penalty not to submit a proposal in response to a proposal work authorization. Any proposal submitted in
response to a proposal work authorization will be the sole property of the State. The State may, at its option,
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in
response to the various proposal work authorizations may be compared by the State for the purpose of
determining the contract under which the work will be awarded. The determination of the contract under which
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's
qualifications and will not consider the Engineer’s rates.

J. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the
deliverables as specified in the executed work authorization to the State for review and acceptance.

ARTICLE 2. PROGRESS

A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may
be requested by the State in order to evaluate features of the work.

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's
office, the office of the State, or at other locations designated by the State. These conferences shall also
include evaluation of the Engineer's services and work when requested by the State.

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all
reimbursements will be subject to periodic review by the U. S. Department of Transportation.

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact
upon the progress of a work authorization, including:

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules
and goals, or preclude the attainment of project work units by established time periods; this disclosure
will be accompanied by statement of the action taken or contemplated, and any State or federal
assistance needed to resolve the situation; and

2. favorable developments or events which enable meeting the work schedule goals sooner than
anticipated.

E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to
determine the nature of corrective action needed.
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ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION

A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State

may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties

may waive the thirty-day notice in writing.

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the
sixty-day notice in writing.

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work
authorization will terminate on the date specified unless the contract or work authorization is amended to
authorize additional time.

D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the
date authorized by the State to begin work, during periods when work is suspended, or after the completion
date of the contract or work authorization.

ARTICLE 4. ADDITIONAL WORK

A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work
authorization and showing how the work authorization constitutes additional work.

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall
so advise the Engineer and a written supplemental agreement will be executed as provided in General
Provisions, Article 6, Supplemental Agreements.

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred
by the Engineer relating to additional work not directly associated with or prior to the execution of a
supplemental agreement.

ARTICLE 5. CHANGES IN WORK

A. Work Previously Submitted as Satisfactory. [f the Engineer has submitted work in accordance with the
terms of this contract but the State requests changes to the completed work or parts thereof which involve
changes to the original scope of services or character of work under the contract, the Engineer shall make
such revisions as requested and as directed by the State. This will be considered as additional work and paid
for as specified under Article 4, Additional Work.

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work
into compliance with the contract. No additional compensation shall be paid for this work.

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional
compensation shall be paid for this work.

ARTICLE 6. SUPPLEMENTAL AGREEMENTS

A. Need. The terms of this contract may be modified if the State determines that there has been a significant
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the
original estimated project cost.

B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined
to include but not be limited to new work not previously authorized or previously authorized services that will
not be performed. The parties may reevaluate and renegotiate costs at this time.
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C. When to Execute. Both parties must execute a supplemental agreement within the contract period

specified in Article 2 of the contract (Contract Period).

ARTICLE 7. OWNERSHIP OF DATA

A. Work for Hire. All services provided under this contract are considered work for hire and as such all data,
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the
terms of this contract are the property of the State.

B. Disposition of Documents. All documents prepared by the Engineer and all documents furnished to the
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own
expense, may retain copies of such documents or any other data which it has furnished the State under this
contract, but further use of the data is subject to permission by the State.

C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a
provision in all subcontracts which acknowledges the State’s ownership of the design plan and prohibits its use
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design
plan created by the State.

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY

A. Public Information. The State will comply with Government Code, Chapter 552, the Public Information
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this
contract.

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract
without the express written consent of the State.

C. Access to Information. The Engineer is required to make any information created or exchanged with the
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information
Act, available in a format that is accessible by the public at no additional charge to the state.

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL

A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all
services, in addition to providing adequate and sufficient personnel and equipment to perform the services
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its
employment for performance of the services required under this contract, or it will be able to obtain such
personnel from sources other than the State.

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have
such knowledge and experience as will enable them to perform the duties assigned to them. The State may
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the
conduct of that employee becomes detrimental to the work.

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no
later than three business days after a project manager or other key personnel is removed from association with
this contract, giving the reason for removal.

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key
personnel without prior consent of the State. The State must be satisfied that the new project manager or
other key personnel is qualified to provide the authorized services. If the State determines that the new project
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall
replace him or her with one satisfactory to the State within forty-five (45) days.

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to
the contrary, the State shall own all intellectual property acquired or developed under this contract and all
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equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no
longer needed for work performed under this contract, whichever occurs first.

ARTICLE 10. LICENSE FOR TxDOT LOGO USE

A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use
the registered TxDOT trademark logo (TxDOT Flying “T") on any deliverables prepared under this contract that
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on
any other materials or documents unless it first submits that request in writing to the State and receives
approval for the proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse
the registered TxDOT trademark logo or bring it into disrepute.

B. Notice of Registration Required: The Engineer’s use of the Flying ‘T’ under this article shall be followed
by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is registered in the United
States Patent and Trademark Office (USPTO).

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this
article without the prior written consent of the State.

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term
specified in Article 2 of this contract.

ARTICLE 11. SUBCONTRACTING
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services
related to the work under this contract without prior written approval from the State.

B. DBE/HUB Compliance. The Engineer’s subcontracting program shall comply with the requirements of
Attachment H of the contract (DBE/HUB Requirements).

C. Required Provisions. All subcontracts for professional services shall include the provisions included in
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the
basis of payment by the State to the Engineer.

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State
prior to performance of work thereunder.

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this
contract.

ARTICLE 12. INSPECTION OF WORK

A. Review Rights. The State and the U.S. Department of Transportation, when federal funds are involved,
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise
evaluate the work performed hereunder and the premises in which it is being performed.

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and
assistance for the safety and convenience of the state or federal representatives in the performance of their
duties.

ARTICLE 13. SUBMISSION OF REPORTS
All applicable study reports shall be submitted in preliminary form for approval by the State before a final report
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report.

ARTICLE 14. VIOLATION OF CONTRACT TERMS

A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer.
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B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but
all remedies existing at law and in equity may be availed of by either party and shall be cumulative.

ARTICLE 15. TERMINATION
A. Causes. The contract may be terminated before the stated completion date by any of the following
conditions.

1. By mutual agreement and consent, in writing from both parties.

2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform
the services set forth herein in a satisfactory manner.

3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein.

4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty
business days notice of termination in writing to the Engineer.

5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21,
Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business
Requirements.

6. By satisfactory completion of all services and obligations described herein.

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work
at termination will be based on a percentage of the work completed at that time. Should the State terminate
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice
period in excess of the amount incurred during the preceding thirty days.

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the
time required to employ another firm to complete the work; and (6) other factors which affect the value to the
State of the work performed.

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and
administrative overhead costs during the years in which work was performed shall be used to calculate partial
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the
final payment.

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by
reason of any failure in performance of this contract in accordance with its terms (including any failure to
progress in the performance of the work) if such failure arises out of causes beyond the control and without the
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, and unusually severe weather.

F. Surviving Requirements. The termination of this contract and payment of an amount in settiement as
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this
contract, except for those provisions that establish responsibilities that extend beyond the contract period.

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its
contract obligations, the State may take over the project and prosecute the work to completion, and the
Engineer shall be liable to the State for any additional cost to the State.

ARTICLE 16. COMPLIANCE WITH LAWS
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules
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and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance
therewith.

ARTICLE 17. INDEMNIFICATION

A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any
person employed by the Engineer.

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or
employees.

ARTICLE 18. ENGINEER'S RESPONSIBILITY
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation.

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or
omissions will be determined by the State. All decisions shall be in accordance with the State’s “Consultant
Errors & Omissions Correction and Collection Procedures” and Texas Government Code §2252.905. The
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or
for clarification of any ambiguities until after the construction phase of the project has been completed.

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional
Engineers.

D. Resealing of Documents. Once the work has been sealed and accepted by the State, the State, as the
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second
engineer, may find it necessary to alter, complete, correct, revise or add to the work. If necessary, the second
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer
will then become responsible for any alterations, additions or deletions to the original design including any
effect or impacts of those changes on the original engineer's design.

ARTICLE 19. NONCOLLUSION

A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other
consideration, contingent upon or resulting from the award or making of this contract.

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

ARTICLE 20. INSURANCE

The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS Certificate of
Insurance, as required by the State. No other proof of insurance is acceptable to the State. The Engineer
certifies that it will keep current insurance on file with that office for the duration of the contract period. If
insurance lapses during the contract period, the Engineer must stop work until a new certificate of insurance is
provided.

ARTICLE 21. GRATUITIES
A. Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the
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Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business
with or who reasonably speaking may do business with the State under this contract. The only exceptions
allowed are ordinary business lunches and items that have received the advance written approval of the
Executive Director of the Texas Department of Transportation.

B. Liability. Any person doing business with or who reasonably speaking may do business with the State
under this contract may not make any offer of benefits, gifts or favors to department employees, except as
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of
this contract.

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED
BUSINESS REQUIREMENTS

The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a
zero goal, as determined by the State.

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS

A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The
Engineer shall make the records available at its office during the contract period and for seven (7) years from
the date of final payment under this contract, until completion of all audits, or until pending litigation has been
completely and fully resolved, whichever occurs last.

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration,
the United States Department of Transportation, Office of Inspector General, and the Comptrolier General shall
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making
audits, examinations, excerpts and transcriptions.

ARTICLE 24. NEPOTISM DISCLOSURE
A. In this section the term “relative” means:
(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse,
child, grandchild, or great grandchild, or
(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse.

B. A notification required by this section shall be submitted in writing to the person designated to receive
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district,
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT
employee, and the nature of the relationship.

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that
any of its employees or of any employees of a subcontractor who are expected to work under this contract
have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as
required by subsection (b).

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge.

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose
any sanction permitted by law, and may pursue any other remedy permitted by law.
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ARTICLE 25. CIVIL RIGHTS COMPLIANCE

(1) Compliance with Regulations: The Engineer shall comply with the regulations of the Department of

Transportation, Title 49, Code of Federal Regulations, Parts 21, 25, 27and 28 as they relate to

nondiscrimination; also Executive Order 11246 titled Equal Employment Opportunity as amended by Executive

Order 11375.

(2) Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of
subcontractors, including procurement of materials and leases of equipment.

(3) Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the Engineer for work to be performed under a
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Engineer of the Engineer’s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, sex, or national origin.

(4) Information and Reports: The Engineer shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Texas Department of Transportation
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or
directives. Where any information required of the Engineer is in the exclusive possession of another who fails
or refuses to furnish this information, the Engineer shall so certify to the Texas Department of Transportation or
the Federal Highway Administration, as appropriate, and shall set forth what efforts it has made to obtain the
information.

(5) Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the nondiscrimination
provisions of this contract, the Texas Department of Transportation shall impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited to:

(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or
(b) cancellation, termination, or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) through (5) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the
Regulations or directives issued pursuant thereto. The Engineer shall take such action with respect to any
subcontract or procurement as the Texas Department of Transportation or the Federal Highway Administration
may direct as a means of enforcing such provisions including sanctions for noncompliance provided, however,
that in the event an Engineer becomes involved in, or is threatened with, litigation with a subcontractor or
supplier as a result of such direction, the Engineer may request the Texas Department of Transportation to
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

ARTICLE 26. PATENT RIGHTS
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable
right to use and to authorize others to use any patents developed by the Engineer under this contract.

ARTICLE 27. COMPUTER GRAPHICS FILES
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information
Exchange, if determined by the State to be applicable to this contract.

ARTICLE 28. CHILD SUPPORT CERTIFICATION

Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and
acknowledges that this contract may be terminated and payment may be withheld if this certification is
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney’s fees,
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract,
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all
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arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments.

ARTICLE 29. DISPUTES
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settiement of all
contractual and administrative issues arising out of any procurement made by the Engineer in support of the
services authorized herein.

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2.

ARTICLE 30. SUCCESSORS AND ASSIGNS

The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or
transfer its interest in this contract without the prior written consent of the State.

ARTICLE 31. SEVERABILITY

In the event any one or more of the provisions contained in this contract shall for any reason, be held to be
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision
had never been contained herein.

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED

This contract constitutes the sole agreement of the parties hereto for the services authorized herein and
supersedes any prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein.

ARTICLE 33. CONFLICT OF INTEREST

A. Representation by Engineer.

The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its
employees’ performance of services for the department or which in any way conflicts with the interests of the
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer
certifies that none of the following individuals, nor any or their family members within the second degree of
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas
Government Code, Section 2261.252(b), in the Engineer. any member of the Texas Transportation
Commission, TxDOT’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests.

B. Certification Status. The Engineer certifies that it is not:
1. a person required to register as a lobbyist under Chapter 305, Government Code;
2. a public relations firm; or
3. a government consultant.

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no
financial or other interest in the outcome of the project on which the environmental impact statement or
environmental assessment is prepared.

D. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on
any project the Engineer may not perform more than one of the following types of testing:
1. verification testing;
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2. quality control testing; or
3. independent assurance testing

ARTICLE 34. OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that the
single audit report includes the coverage stipulated in 2 CFR 200.

ARTICLE 35. DEBARMENT CERTIFICATIONS

The parties are prohibited from making any award at any tier to any party that is debarred or suspended or
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order
12549, “Debarment and Suspension.” By executing this agreement, the Engineer certifies that it is not
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance
Programs under Executive Order 12549. The parties to this contract shall require any party to a subcontract or
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when
requested by the State, to furnish a copy of the certification.

ARTICLE 36. E-VERIFY CERTIFICATION
Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer
shall, to the extent permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of this agreement to determine the eligibility of;
1. All persons employed by Engineer during the term of this agreement to perform duties within the
State of Texas; and
2. All persons, including subcontractors, assigned by Engineer to perform work pursuant to this
agreement.
Violation of this provision constitutes a material breach of this agreement.

ARTICLE 37. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE

The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state
service or employment, participated on behalf of the state agency in this agreement’s procurement or its
negotiation until after the second anniversary of the date of the officer's or employee’s service or employment
with the state agency ceased.
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ATTACHMENT B
SERVICES TO BE PROVIDED BY THE STATE

Subject to availability, the services to be provided or performed by the State will include,
but not be limited to, the following items:

A.
B.

Electronic copy of full scale plans per project (provided on CD or dropbox).

Electronic copy of contract Proposal and any Addendums per project (provided
on CD or dropbox).

Limited Access to Site Manager, Crossroads, Sharepoint.
Site Manager Coordination procedures.

Storm Water Pollution Prevention Plan (SW3P) Information.
SW3P Coordination procedures.

Best Practices coordination procedures (Disadvantaged Business Enterprise,
Materials, General Bookkeeping).

Field office containing office furniture, one phone line, one copier, scanner and all
utilities, if required.

Concrete testing and curing facilities including cylinder breaker with water tank
and heater, if not otherwise noted in the plans.

Construction Time Schedule prepared by the State’s Designer or Contractor.
Applicable forms.

Copies of Contractor's Change Orders, if applicable.
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ATTACHMENT C

SERVICES TO BE PROVIDED BY THE ENGINEER

The work to be performed by the Engineer shall consist of managing construction of specific
operations and providing Engineer Led Inspection Teams (ELIT) to perform various types of
services that include, but are not limited to, the following:

A

L

I @

Structure Inspection (bridge and bridge class culvert) — includes foundations,
substructure and superstructure.

Concrete Paving Inspection - includes the subgrade up to the pavement.
Hot Mix Asphalt Paving Inspection — includes the subgrade up to the pavement.

Storm Water Pollution Plan Inspection.

Change Orders (Engineer to provide the estimate of cost of the change order to the
State and to assist with negotiations if the State desires.)

Track all shop drawing submittals, reviews and approvals.

Perform a liquidated damages assessment.

Review Traffic Control Plans (TCP).

Verify ramp & lane closures are in accordance with State guidelines.

Review work schedule, plan changes, construction issues, traffic changes, public
information topics to include review and approval of the contractor’'s baseline schedule
as well as monitoring the schedule.

Perform time impact analysis should contractor request more time.

Develop plans to address design needs due to field changes (inspection of this work
shall be done by a firm other than the one providing the design). This work shall not
address errors and omissions.

Identify and make recommendations to the State for the corrections of plan errors and
omissions, substitutions, defects and deficiencies in the work of the contractor, subs,
vendors, etc.

Provide as-built plans.

Perform Critical Path Methodology (CPM).
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P. Inspection to include daily diaries, weekly Storm Water Pollution Prevention Plan
(SW3P) inspections, testing (Lab and Field).

Q. Utilization of the tool Site Manager to perform recordkeeping tasks.
R. Material testing and inspection in the field at the plant or stockpile source.
S. Utility coordination and investigation (currently Subsurface Utility Engineering).

GENERAL REQUIREMENTS

The Engineer shall provide all labor, equipment, tools, and incidentals to inspect, sample, test
and recommend acceptance to the State on the specific construction operations as defined in
the scope of services.

The Engineer shall be responsible for Engineer led inspection teams to ensure the specific
operations as defined within the work authorizations are conducted in accordance with the
construction plans, specifications, special specifications and special provisions.

The Engineer shall provide certified personnel, outlined in the Quality Assurance plan, that are
knowledgeable of all materials testing procedures. All personnel performing acceptance tests
must be certified. The Engineer shall provide copies of current certifications.

The Engineer shall assist and advise the State in matters of policy and procedure, and
generally accepted industry practices. The Engineer shall identify deficiencies in the work of
the contractor, its subcontractors, its vendors and its consultants in the specific construction
operations and inform the State of these deficiencies.

The Engineer shall coordinate with the State district's Area Engineer or the Area Engineer’s
designee to schedule inspection of contractor work activities. The Engineer shall be required to
be on-site performing inspection duties at any time the work is being performed including
nighttime hours and on weekends as required by the planned construction work. No overtime
will be paid without prior approval from the State.

The scope of the project is based on the construction contract construction schedule, added
days to the schedule as well as a closeout period. The Engineer shall be responsible to close
out the project and ensure that documentation and project related issues have been resolved
and submitted to the State by the Engineer.

The Engineer shall attend any meetings required by the State to discuss specifications and

action plans with regards to the pertinent bid items, i.e. Pre-Bridge Deck meeting and Pre-
Paving meeting, etc.
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The Engineer shall perform Construction Engineering and Inspection (CEl) services, to assist
the State in managing its construction operations before, during, and after the construction of
improvements.

The Engineer shall provide “work around” ideas to keep project moving when there is a utility
conflict.

The Engineer shall assist the State throughout all aspects and phases of construction
operations and shall, when and as requested by the State, fully support the State in its
dealings with the contractor, suppliers, subcontractors, other engineers, legal counsel,
accountants, other consultants, government entities, utilities, property owners, and the general
public.

The Engineer shall provide qualified technical and professional personnel to adhere to
professional standards consistent with those typically met by nationally known and highly
regarded construction management firms assigned with the terms of this agreement. Unless
otherwise instructed by the State, the Engineer shall minimize the need for the State to apply
its own resources to assignments.

The State reserves the right to require replacement of any personnel assigned to the project
during this contract if performance is determined to be unsatisfactory by the State, or if any
required certifications are allowed to lapse.

Relevant Standards, Manuals and Policies. The Engineer shall be responsible for the
Construction Engineering and Inspection of an assigned project to ensure it is constructed in
accordance with the construction plans, specifications, special specifications and special
provisions. The Engineer shall ensure compliance with all the State's relevant standards,
manuals, and policies, including the Construction Contract Administration Manual (CCAM) and
the Texas 2004 (or 2014) Standard Specifications for Construction and Maintenance of
Highways, Streets, and Bridges (Spec Book), special specifications, and special provisions.
The Engineer shall follow the TxDOT 2015 Guide for Sampling and Testing, the District's
Procedures, the guidelines in TxDOT Utilities Manual, the Texas Manual on Uniform Traffic
Control Devices (TMUTCD) and all manuals accessible on the State’s external Website.

The Engineer shall have knowledge in grading operations (permanent metal deck forms and
precast concrete panels). The Engineer shall have knowledge and proficiency with the Bridge
Geometry System (BGS). The Engineer shall have knowledge in Bridge Foundation and
Design Utilizing Texas Cone Pentrometer Founding methodology, knowledge of OSHA
regulations and knowledge in Bridge Structural analysis, specifically the ability to analyze
structures which may be subjected to construction loading (cranes, heavy construction
equipment).

Level of Authority as Granted by the State. The Engineer shall be delegated certain levels
of authority in decision making on the project at the discretion of the State. This will be further
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described under the appropriate tasks. The Engineer shall assist and advise the State in
matters of policy and procedure, and generally accepted industry practices.

Plan Errors and Omissions by Others. The Engineer shall provide services including
identification and recommendation of corrections of plan errors and omissions, substitutions,
defects, and deficiencies in the work of the contractor, its subcontractors, its vendors and its
consultants and coordinate all efforts to meet the project budget and schedule. Any plan errors
submitted by the contractor shall be addressed with the State immediately.

Hours of Work. The Engineer shall coordinate with the Area Engineer or the Area Engineer’s
designee to schedule inspection of contractor work activities. The Engineer shall be required to
work during nighttime hours and on weekends as required by the planned construction work.

If, at any time during the project, weather conditions, project delays, or work stoppages
temporarily reduce the need for personnel, the State has the authority to reduce the weekly
hours below forty (40) per week, per individual. It is the duty of the Engineer to manage the
overtime accordingly.

No overtime will be paid without prior approval from the State. The scope is based on the
construction contract construction schedule, added days to the schedule as well as a closeout
period. The Engineer shall be responsible to close out the project. This includes ensuring that
all documentation and project related issues have been resolved and submitted to the State by
the Engineer.

Progress Reporting and Invoicing. The Engineer shall invoice according to the Function
Code breakdowns as shown in Attachment “C" of the Contract for Engineering Services and
Exhibit “D”"-Fee Schedule, of each Work Authorization. The Engineer shall submit each invoice
electronically directly to the applicable Professional Engineering Procurement Services (PEPS)
Support Center using the State’s template for the appropriate method of payment template.

On a monthly basis the Engineer shall enter their Historically Underutilized Business (HUB) or
Disadvantage Business Enterprise (DBE) Reporting and Projected vs. Actual information
directly into the Professional Services-Contract Administration Management System (PS-
CAMS) Consultant Portal.

The Engineer shall submit a monthly written progress report to the State’s Project Manager
regardless of whether the Engineer is invoicing for that month. The Engineer’s written progress
report shall describe activities during the reporting period; activities planned for the following
period; problems encountered and actions taken to remedy them; list of meetings attended;
and overall status, including a percent complete by task.

Field Office Equipment. The Engineer shall provide computer equipment, PPE and
identifiable vehicles for its personnel. The computer equipment shall include laptop computers,
capable of running Site Manager. Additionally, the Engineer shall provide printers and cell
phones not otherwise provided by the contractor but needed to perform the work. The PPE
shall meet all current standards set by OSHA and the State Requirements to include safety
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glasses, TY 3 Pants for night work. The Engineer shall obtain and utilize Site Manager
Support software or its equivalent.

Limited Access to State’s Site Manager. The Engineer shall receive limited access to the
State’s Site Manager. The Engineer shall sign forms 1828, Information Security Compliance;
1980, Request for External Access to the State’s Information Systems; 2110, Information
Resources Confidentiality Agreement, and DR-IRI Information Access Request Form. These
access rights will be revoked once the contract is complete.

Construction Issues and Conflicts. The Engineer shall identify, track and assist in the
resolution of construction issues and conflicts, and provide data to the Area Engineer and the
Area Engineer’s representatives to support monitoring and recording of construction activities.

TASK DESCRIPTIONS AND FUNCTION CODES

FUNCTION CODE 130 (130) - RIGHT-OF-WAY DATA

A. UTILITY ADJUSTMENT AND COORDINATION
1. Responsible Parties:

a. Utility Coordinator: Herein referred to as the provider performing
services in a non-engineering capacity.

2. The Utility Coordinator shall coordinate all activities with the State, or the State’s
designee, to facilitate the orderly progress and timely completion of the State
construction phase. The Utility Coordinator shall be responsible for the following:

a. Work Plan. Coordinate a work plan including a list of the proposed
meetings and coordination activities, and related tasks to be performed, a
schedule and an estimate. The work plan must satisfy the requirements of
the project and must be approved by the State prior to commencing work.

b. Initial Project Meeting. Attend an initial meeting and an on-site inspection
(when appropriate) to ensure familiarity with existing conditions, project
requirements and prepare a written report of the meeting.

c. External Communications. Coordinate all activities with the State and its
consultants or other contractors or representatives, as authorized by the
State. Also, the Utility Coordinator shall provide the State copies of
diaries, correspondence and other documentation of work-related
communications between the Utility Coordinator, utility owners and other
outside entities when requested by the State.
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Progress Meetings. Implement a schedule of periodic meetings in the
field with each utility company and owner or owner's representatives for
coordination purposes. Such meetings shall commence as early as
possible and shall continue until completion of the project. The Utility
Coordinator shall notify the State at least two (2) business days in
advance of each meeting to allow the State the opportunity to participate
in the meeting. The Utility Coordinator shall provide and produce meeting
minutes of all meetings with said utility companies, owners or owners’
representatives within seven (7) business days. The frequency of such
meetings shall be appropriate to the matters under discussion with each
utility owner.

FUNCTION CODE 145(145, 164) - MANAGING CONTRACTED/DONATED PE

A. PROJECT MANAGEMENT AND ADMINISTRATION

1. The Engineer, in association with the State’s Project Manager shall be
responsible for directing and coordinating all activities associated with the project
to comply with State policies and procedures, and to deliver that work on time.

2. Project Management and Coordination. The Engineer shall coordinate all
subconsultant activity to include quality of and consistency of work and
administration of the invoices and monthly progress reports. The Engineer shall
coordinate with necessary local entities.

3. The Engineer shall:

a.

b.

Prepare monthly written progress reports for each project.

Develop and maintain a detailed project schedule to track project
conformance to Exhibit C, Work Schedule, for each work authorization.
The schedule submittals shall be hard copy and electronic format.

Meet on a scheduled basis with the State to review project progress.
Prepare, distribute, and file both written and electronic correspondence.

Prepare and distribute meeting minutes.

Document phone calls and conference calls as required during the project
to coordinate the work for various team members.

FUNCTION CODE 160(163) - ROADWAY DESIGN
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ENGINEERING INVESTIGATION (currently Subsurface Utility

Responsible Parties:

a.

Utility Coordinator: Herein referred to as the provider performing
services in a non-engineering capacity.

Utility Engineer: Herein referred to as the registered Professional
Engineer, who is an employee of the Engineer, performing services in a
professional engineering capacity.

Utility Engineering Investigation shall include utility investigations subsurface and
above ground prepared in accordance with American Association of State
Highway and Transportation Officials (AASHTO) standards [ASCE C-1 38-02
(http://www.thwa.dot.gov/programadmin/asce.cfm)] and Utility Quality Levels as

follows.

a.

Utility Quality Levels are defined in cumulative order (least to greatest) as

follows:

Quality Level D - Existing Records: Utilities are plotted from review of
available existing records.

Quality Level C - Surface Visible Feature Survey: Quality level "D"
information from existing records is correlated with surveyed surface-
visible features. Includes Quality Level D information. If there are
variances in the designated work area of Level D, a new schematic or
plan layout will be necessary to identify the limits of the proposed
project and the limits of the work area required for the work
authorization; including highway stations, limits within existing or
proposed right of way, additional areas outside the proposed right of
way, and distances or areas to be included along existing intersecting
roadways.

Quality Level B - Designate: Two-dimensional horizontal mapping. This
information is obtained through the application and interpretation of
appropriate non-destructive surface geophysical methods. Utility
indications are referenced to established survey control. Incorporates
quality levels C and D information to produce Quality Level B. If there
are variances in the designated work area of Level D, a new schematic
or plan layout will be necessary to identify the limits of the proposed
project and the limits of the work area required for the work
authorization; including highway stations, limits within existing or
proposed right of way, additional areas outside the proposed right of
way, and distances or areas to be included along existing intersecting
roadways.
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Quality Level A - Locate (Test Hole): Three-dimensional mapping and
other characterization data. This information is obtained through
exposing utility facilities through test holes and measuring and
recording (to appropriate survey control) utility/environment data.
Incorporates quality levels B, C and D information to produce Quality
Level A.

Designate (Quality Level B), Designate means to indicate the horizontal
location of underground utilities by the application and interpretation of
appropriate non-destructive surface geophysical techniques and reference
to established survey control. Designate (Quality Level B) Services are
inclusive of Quality levels C and D.

The Engineer shall:
As requested by the State compile "As Built" information from plans,
plats and other location data as provided by the utility owners.
Coordinate with utility owner when utility owner's policy is to designate
their own facilities at no cost for preliminary survey purposes. The
Engineer shall examine utility owner's work to ensure accuracy and
completeness.
Designate, record, and mark the horizontal location of the existing
utility facilities and their service laterals to existing buildings using non-
destructive surface geophysical techniques. No storm sewer facilities
are to be designated unless authorized by the State. A non-water base
paint, utilizing the American Public Works Association (APWA) color
code scheme, must be used on all surface markings of underground
utilities.
Correlate utility owner records with designating data and resolve
discrepancies using professional judgment. A color-coded composite
utility facility plan with utility owner names, quality levels, line sizes and
subsurface utility locate (test hole) locations, shall be prepared and
delivered to the State. It is understood by both the Engineer and the
State that the line sizes of designated utility facilities detailed on the
deliverable are from the best available records and that an actual line
size is normally determined from a test hole vacuum excavation. A
note must be placed on the designate deliverable only that states "lines
sizes are from best available records”. All above ground appurtenance
locations must be included in the deliverable to the State. This
information shall be provided in the latest version of Micro Station or
Geopak used by the State. The electronic file will be delivered on CD
or DVD, as required by the State. A hard copy is required and must be
signed, sealed, and dated by the Engineer. When requested by the
State, the designated utility information must be over laid on the
State’s design plans.
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Determine and inform the State of the approximate utility depths at
critical locations as determined by the State. This depth indication is
understood by both the Engineer and the State to be approximate only
and is not intended to be used preparing the right of way and
construction plans.

Provide a monthly summary of work completed and in process with
adequate detail to verify compliance with agreed work schedule.
Close-out permits as required.

Clearly identify all utilities that were discovered from quality levels C
and D investigation, but cannot be depicted in quality level B
standards. These utilities must have a unique line style and
symbology in the designate (Quality Level B) deliverable.

Comply with all applicable State policy and procedural manuals.

Subsurface Utility Locate (Test Hole) Service (Quality Level A), Locate
means to obtain precise horizontal and vertical position, material type,
condition, size and other data that may be obtainable about the utility
facility and its surrounding environment through exposure by non-
destructive excavation techniques that ensures the integrity of the utility
facility. Subsurface Utility Locate (Test Hole) Services (Quality Level A)
are inclusive of Quality Levels B, C, and D.

The Engineer shall:

Review requested test hole locations and advise the State in the

development of an appropriate locate (test hole) work plan relative to

the existing utility infrastructure and proposed highway design

elements.

Coordinate with utility owner inspectors as may be required by law or

utility owner policy.

Neatly cut and remove existing pavement material, such that the cut

not to exceed 0.10 square meters (1.076 square feet) unless unusual

circumstances exist.

Measure and record the following data on an appropriately formatted

test hole data sheet that has been sealed and dated by the Engineer:

« Elevation of top and bottom of utility tied to the datum of the
furnished plan.

« ldentify a minimum of two benchmarks utilized. Elevations shall be
within an accuracy of 15mm (.591 inches) of utilized benchmarks.

« Elevation of existing grade over utility at test hole location.

« Horizontal location referenced to project coordinate datum.

« Outside diameter of pipe or width of duct banks and configuration of
non-encased multi-conduit systems.

« Ultility facility material(s).

« Utility facility condition.

« Pavement thickness and type.
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« Coating/Wrapping information and condition.
« Unusual circumstances or field conditions.

v. Excavate test holes in such a manner as to prevent any damage to
wrappings, coatings, cathodic protection or other protective coverings
and features. Water excavation can only be utilized with written
approval from the appropriate State District Office.

vi. Be responsible for any damage to the utility during the locating
process. In the event of damage, the Engineer shall stop work, notify
the appropriate utility facility owner, the State and appropriate
regulatory agencies. The regulatory agencies include, but are not
limited to the Railroad Commission of Texas and the Texas
Commission on Environmental Quality (TCEQ). The Engineer shall not
resume work until the utility facility owner has determined the
corrective action to be taken. The Engineer shall be liable for all costs
involved in the repair or replacement of the utility facility.

vii.  Back fill all excavations with appropriate material, compact backfill by
mechanical means, and restore pavement and surface material. The
Engineer shall be responsible for the integrity of the backfill and
surface restoration for a period of three years. Install a marker ribbon
throughout the backfill.

vii.  Furnish and install a permanent above ground marker (as specified by
the State, directly above center line of the utility facility.

ix. Provide complete restoration of work site and landscape to equal or
better condition than before excavation. If a work site and landscape is
not appropriately restored, the Engineer shall return to correct the
condition at no extra charge to the State.

X. Plot utility location position information to scale and provide a
comprehensive utility plan sign and sealed by the responsible
Engineer. This information shall be provided in the latest version of
Micro Station or Geopak format used by the State. The electronic file
will be delivered on CD or DVD. When requested by the State, the
Locate information must be over laid on the State’s design plans.

xi. Return plans, profiles, and test hole data sheets to the State. If
requested, conduct a review of the findings with the State.

xii. Close-out permits as required.

FUNCTION CODE 309(309) — DESIGN VERIFICATION / CHANGES / ALTERATIONS

A. DESIGN VERIFICATION, CHANGES AND ALTERATIONS
1. Change Orders

a. The Engineer shall review the CCAM on change orders to understand the
State's policy.
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b. The Engineer shall provide an estimated cost of change orders to the
State and aid the State in price negotiations of new pay items added by
change order. Review the information submitted by the contractor to verify
the prices are within the current State wide or district bid averages. If the
price exceeds the bid averages, review the breakdown to ensure the
contractor is using the allowed mark-ups as specified in the Spec Book.
Prices should be fair and reasonable based on the time, material,
equipment and labor necessary to perform the work.

C. The Engineer shall provide appropriate documentation including
justification for the change order, revised drawings and plan sheets with
appropriate design backup documentation, cost breakdowns, time
impacts, and change order descriptions. Record this information in Site
Manager for execution by the State.

d. The Engineer shall work with the State on submitting change orders. All
change orders shall be signed by the State.

e. The Engineer shall coordinate with the State by sending all change orders
to the assigned District for funding before a change order is sent to the
contractor.

f. The Engineer shall provide all documentation supporting the need for any
change orders.

g. The Engineer shall provide all plan sheets associated with change orders.

The plan sheets shall be signed, sealed and dated by a Texas Registered
Professional Engineer. The Engineer shall not perform inspections on their
design. The State will perform or the State will use another provider to
perform inspections on the Engineer’s design.

h. The Engineer shall provide Complete District Change Order Checklist,
signed by the Engineer.

i. The Engineer shall follow any current and new processes that are
mandated by the State.

j- If third party funds are associated with the change order, the Engineer
shall assist Area Office (AO) as needed.

DELIVERABLES:

The Engineer shall provide the following:

Sealed, revised plan sheet(s) for any changes made, and corresponding
recommended change orders

All change orders funded by the State and by the contractor

All documentation supporting the need for any change orders

All plan sheets associated with change orders shall be sealed by an Engineer
Complete District Change Order Checklist, signed by the Engineer

Site Manager Change Order sheets

Submittal, Tracking and Approval of the Shop Drawings
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The Engineer shall log, monitor, and coordinate the contractor's submittals
of fabrication plans, erection plans, shop drawings, change orders,
Material on Hand, time extensions, product and material submittals, and
Requests for Information (RFI).

The Engineer shall forward submittals and shop drawings to the
appropriate party and verify return of documents.

The Engineer shall address RFI's as directed by the State.

The Engineer shall make recommendations to the State for resolution of
any RFI's and draft any correspondence necessary for the resolution of
the RFI.

The Engineer shall coordinate RFI resolutions with appropriate party as
directed by the State.

The Engineer shall submit all shop drawing electronically as outlined in the
“Guide to Electronic Shop Drawing Submittal”.

The Engineer shall track all shop drawing submittals, reviews and
approvals.

FUNCTION CODE 300(310) - GENERAL FUNCTION

A. PROJECT SUPERVISION

1.

For Traffic Control Inspection, the Engineer shall:

a.

b.

C.

Review plan sheets for Traffic Control Plan (TCP) changes or
modifications.

Verify that all lane and ramp closures follow State guidelines and lane
restrictions as found in the project plans.

Ensure that all lane closure information is sent to the assigned District
Public Information Office (P1O), Corridor Mobility Coordinator and others
as directed one week prior to the closure.

Ensure that if scheduled lane closures are cancelled, a District’'s PIO, the
Corridor Mobility Coordinator and others, as directed, are notified
immediately with updated information.

Coordinate lane closures with the AO staff.

Oversee project barricades and signs on a daily basis and coordinate
corrections with the contractor as required.

Perform inspections of barricades and report to contractor on Form 599 at
a minimum of three inspections per month (two daytime inspections and
one nighttime inspection).

Coordinate with the AO so that a barricade inspection report is performed
by the District Construction office and coordinate corrections with
contractor.

Complete Form 5§99, documenting deficiencies or actions needed and
submit to contractor for corrective actions. The Engineer shall document
when the deficiencies or actions are addressed and escalate as required.
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Once completed, send to AO for review. No copies shall be maintained by
the Engineer, nor sent to any individual via email.
Ensure the contractor makes repairs to critical items immediately and
other deficiencies or actions shall be addressed as soon as possible per
item 502 Barricades, Signs, and Traffic Handling and enforce non-
payment of item, if needed.
Ensure all items meet requirements of TMUTCD, TCP, standards and
specifications and State compliant list which include at a minimum:

proper devices are used

devices are clean and free of damage

devices are properly aligned and spaced

devices have proper reflectivity

pavement markings are performing properly

proper flagging procedures are followed

signs are properly mounted and not leaning

the overall set up is in compliance

For Project Coordination, the Engineer, as directed by the State, shall provide the
following in writing (for example, meeting minutes and e-mails):

a.

Conduct weekly coordination meetings on the project with the State
Representative, contractor, Subcontractors and other interested parties.
Participate in safety meetings with the State on the job site or Area Office
or as required by the State.

Conduct pre-activity meetings for major operations or traffic control
changes.

Review the work schedule, plan changes, construction issues, submittal
progress, traffic changes, public information topics, and all other relevant
matters to include review and approve the contractor’s baseline schedule
to verify the contractor has followed the approved Traffic Control Plan and
all work has been incorporated into the schedule.

Monitor the progress of the contractor's approved schedule and the
progress of the work with the goal of meeting the contract completion
date, review and monitor the contractor's work schedule monthly and
recommendation to the State regarding any changes or needed changes
to the schedule, and notify the State if the schedule does not adequately
reflect appropriate completion dates, reasonable resources, or errors in
logic. If additional time is requested by the contractor, the Engineer shall
review the contractor’s request and verify the time impact analysis.
Analyze the contractor's monthly CPM schedule and provide
recommendations for modifications or acceptance and verify the CPM
schedules follow all guidelines described in the specifications. Any
revisions to the schedule will require approval by the State.

For Project Correspondence, the Engineer shall:
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a. Upon receipt of written correspondence from the contractor, draft a
response within five (5) working days for the State to review, comment,
approve and sign. The Engineer shall track all correspondence, approved
or outstanding. All informal correspondence should be sent to the State
via e-mail. All formal correspondence should be sent on the Engineer’s
letterhead.

b. Manage project issues and work directly with the contractor as directed in
writing by the State.

C. Escalate any major project issues to the State.

d. Copy the State’s Project Manager (PM) on all internal and external
correspondence.

DELIVERABLES

The Engineer shall provide the following:

Monthly Barricade Inspection Reports
Baseline Schedule review

Monthly Update Reviews

Time Impact Analysis Reviews

FUNCTION CODE 300(320) — GENERAL FUNCTION

A. INSPECTION OF WORK IN PROGRESS AND PROJECT RECORDS

1.

The Engineer shall inspect work incorporated into the project as assigned by the
State to:

a.

b.

C.

Verify that the project is built according to the plans and specifications,
and all contract documents.

Verify the accuracy of the work and determine pay quantities by making
measurements as assigned by the State.

Verify all the specifications and special provision requirements are met for
inspected items of work regarding materials, construction, measurement
and payment.

Verify daily quantities for each item of work assigned, performed and
tabulate into a monthly pay estimate to the contractor. The estimate shall
be furnished to the State for execution of payment via Site Manager.

Enter measurement and payment information daily into Site Manager for
the items inspected by the Engineer personnel.

All fields shall be completed in Site Manager, unless otherwise directed by
the District’'s construction personnel.

Verify all material sourcing information is entered into Site Manager and
address all material or testing deficiencies on a monthly basis.
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The Engineer shall maintain all records on the project per State and District
procedures including Daily Work Reports (DWR), diaries, shop drawings and
submittals, RFI drawings and sketches of measured items, sets of plans, record
set plans, material on hand forms and general correspondence.

The Engineer shall verify whether drilled shaft or pile installations have been
properly performed. Inspector should have knowledge in geological materials to
ensure proper founding is achieved, proper underwater and slurry displacement
concrete placement procedures and proper use of steel casing for dewatering
and stability applications are implemented.

The Engineer shall verify appropriate mill tests, materials approval and Buy
America certifications are available as required.

The Engineer shall verify Historically Underutilized Business (HUB)
documentation; Commercially Useful Function reviews; Prompt Pay and Wage
rate surveys are complete and correct. Verify corrections are made by the
contractor.

The Engineer shall verify and document all contractors’ Form CST-C 1
(Additional Classification and Wage Rate Request) and Form 2182
(Commercially Useful Function Site Review) as directed by the State in writing
(meeting minutes, emails and other).

For Monthly Progress Estimates, the Engineer shall:

a. Prepare all monthly progress estimates in Site Manager for approval by
the State and submit them on the date that is determined by the State for
each estimate cycle.

b. Verify all quantities and coordinate with the contractor when discrepancies
arise.

c. Submit a copy of the Site Manager installed work report or equivalent at
the end of each week to the contractor for concurrence.

d. Make recommendation for payment for work inspected during the month.

The Engineer shall maintain a log of all contractor submittals including RFI’s,
shop drawings, concrete, police officer hours, material testing requirements,
material on hand, reviews, approvals, and any other logs deemed necessary by
the State, and upon request provide the log to the State.

The Engineer shall administer the material on hand, process and shall:

a. Verify eligibility for payment of any material requested for payment of
material on hand.
b. Monitor and verify material on hand before paying the contract per the

requirements of the specification.
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Perform on-site and off-site checks to verify the material is part of the
contractor’s inventory as directed.

Collect invoices, certifications and testing information from the contractor
to pay for material on hand within sixty (60) days.

Remove the material from the estimate, if no invoices are provided within
sixty (60) days.

Spot check on-site and off-site the material on hand and document for
accuracy.

Maintain a log per State District procedures.

For the Environmental Process, the Engineer shall:

a.

Follow all current Storm Water Management guidelines and verify SW3P
and Environmental Permits Issues and Commitments (EPIC) sheet
requirements are followed.

Verify appropriate permits are in place for all contractor Project Specific
Locations (PSL’s).

Maintain the SW3P working drawings, which shall be located in the field
office at all times.

Maintain documentation in accordance with the Texas Pollutant Discharge
Elimination System’s (TPDES), and Construction General Permit (CGP).
Perform SW3P inspections every seven (7) calendar days and record the
results on the State’'s 2118 form and report and deficiencies to the
contractor and verify corrections were made per the requirements of the
CGP.

Verify that the contractor follows the guidelines of the CGP.

Notify the State immediately in the event the contractor has failed to make
the corrections as per the requirements of the CGP.

Provide all environmental correspondence to the State.

If there are any change orders or added construction that will impact the
Environmental document, the Engineer shall coordinate with the State to
provide the necessary documentation.

Maintain a separate SW3P working copy of plan set and verify it is
updated accordingly to remain in compliance.

Provide personnel certified in EMS Training Matrix, ENV103 and ENV300,
or equivalent.

For Documenting and Reporting, the Engineer shall:

a.

Prepare a DWR for each day of work from the begin work date until final
acceptance. All inspectors shall prepare their own DWR each day they
are on the project. Each DWR must have the weather recorded for that
day, including temperature high and low, weather conditions, all visitors to
the project, traffic conditions, lane closure hours, police officer names and
hours worked, portable message sign hours, instruction given to the
contractor, the contractor work hours, the contractor's equipment and
utilization, and equal employment opportunity (EEO) issues, safety
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concerns, SW3P information, and accidents. When recording information
pertaining to accidents, record only factual information as observed; not
personal opinion. Also, include the subcontractors on the project, the
number of hours on the project, and the work they are performing, and
items for payment.

Maintain all relevant subcontractor forms, contract assurance logs,
agreements, and statements of compliance.

Submit subcontractor approval requests to the State’s Area Office
(including hauling trucks). The State will input the approval date into Site
Manager. State approval shall be required prior to payment to the
contractor for the work performed by the subcontractor.

Fill out the DWR work items tab as a means to pay for items of work
inspected. Input the station number, supporting calculations, quantity
being paid, any comments or remarks necessary, and any other
information to properly distinguish the item being paid. Reference plan
sheets as reference markers.

Maintain hard copies of measurements and attachments that support the
calculations and quantities listed in the DWR's.

Maintain a daily diary on the project in Site Manager. This diary will allow
the Engineer to recommend payment for the items listed in the DWR and
to charge time on the project and maintain milestone charges, if
applicable. No paper diary will be maintained.

Identify items that will overrun and under run during the course of the
project. These should be addressed via change order per the State
policy.

Follow State’s Concrete Procedures for field concrete specimens.

Maintain a set of project records and setup according to State procedures.
Coordinate with the State for the State District Audits to be performed.
Track resolution of audit deficiencies.

The Engineer shall provide all items that are listed under the Field Office
Equipment Section of this scope.

DELIVERABLES for items 1-12
The Engineer shall provide the following:

Monthly Project Estimates (with hard copies of measurements and attachments that
support the calculations and quantities listed in the estimate).

Monthly 3rd party estimates.

Monthly Material on Hand forms (1914 and 1915) HMA CX2 forms.

Paid invoices for material on hand.

Documentation for extra work.

SW3P Working Plan Set.

Weekly SW3P inspections (2118 Form).
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One DWR per day by each person inspection items of work on the project (record in
Site Manager) and supporting hard copy documentation.

All drilled shaft or pile logs (record in Site Manager).

One Diary per day by the project Engineer or Project Manager (record in Site
Manager).

Construction Scheduling Support Services (Primavera Scheduling Software)
a. Contract Time Determination
i. The Engineer shall develop a contract time determination schedule for
the State’s use in establishing the working days for the PS&E.

ii. The Engineer shall use production rates approved by the State.

ii.  The Engineer shall use Primavera scheduling software unless directed
otherwise by the State.

iv.  The Engineer shall use appropriate calendars and coding for modeling
the type of work and incorporate weather and other constraints in the
calendars.

v. The contract time calendar should conform to the definition of a
working day as defined in the PS&E.

vi. The Engineer shall develop the time determination schedule to follow
the traffic control plans taking into consideration the breakdown of
quantities of work to be done in each phase.

vii.  The Engineer shall review contract time determination schedules and
provide a written summary of findings.

b. Preliminary and Baseline Schedules
i.  The Engineer shall review, analyze, and provide recommendations and
submit a review report on Contractor’s preliminary schedule.

i. The Engineer shall review, analyze, and provide recommendations and
submit a review report on the contractor’s baseline schedule.

iii. The Engineer shall attend Preconstruction Meeting and any other
required meetings.

c. Schedule Updates (Progress and Revised)

The Engineer shall:

i. Review and analyze Contractor’'s monthly progress schedule updates,
and submit updated Schedule Review Report. Include a detailed
review of critical and near critical activities. Compare current update to
previous updates using Claim Digger.

Page 18 of 26 ATTACHMENT C



Contract No. 15-5|DP5010
ERP Contract No. 4589

i. Review and analyze Contractor's monthly schedule updates for
revisions and submit Revised Schedule Review Report. Compare
revision to previous version of schedule using Claim Digger.

iii. Coordinate with the State’s field personnel or District Construction
Office, to compare actual construction status with the Contractor’'s
monthly update. Verify accuracy of the schedule, actual start dates,
actual finish dates, and percent complete or remaining duration.
Review the monthly Daily Work Reports (DWR).

iv.  Schedule monthly site visits with the State’s District Construction Office
or Field personnel.

v. Upon the State's request, coordinate with the State’s personnel on
adjacent projects to determine possible conflicts or impacts.

vi.  From interim schedule updates provided by the Contractor, identify
changes in critical path or changes in controlling delays.

vii.  Identify possible future scheduling conflicts and report.

viii. Develop a Project Schedule Status Report (PSSR) to monitor project
completion dates, identify actual and potential critical path slippage,
and recommend strategies for mitigating critical path delays.

ix. Monitor the effects of weather (calendar-day projects) and other non-
excusable impacts on the schedule and provide means to separate
these from excusable impacts.

x. Verify that schedule updates are separate: Progress Schedule vs.
Schedule Revisions (Revisions require the State’s approval) in
accordance with the specifications.

xi.  Attend meetings on an as needed basis.

Time Impact Analysis (TIA)

The Engineer shall:

i. Review and analyze TIAs from the contractor in accordance with the
Special Provision or the latest version or applicable Standard
Specifications for Construction and Maintenance of Highways, Streets,
and Bridges Spec Book.

ii. Coordinate with State’s Area Office and District Construction Office
personnel to determine the validity of the TIAs.

iii.  Assistin analyzing Delay Claims.
iv. Provide report for the justification of granting or rejecting time
requested to the State.

v. Review overhead documentation for compensable delays.

vi. Recommend scheduling alternatives to mitigate impact resulting from
conflict to the State.
vii. Perform independent TIA as an alternative to Contractor submittal.
vii.  Monitor PSSR to verify the TIA process.
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14.  General
The Engineer shall:
a. Investigate, analyze and recommend resolution to mitigate schedule
impacts between adjacent construction contracts as directed by the State.
b. Inform the State’s Area Engineer and District Construction Office of
upcoming lane closures, and high demand inspection needs.
C. Inform the State of milestone status, major traffic changes, and project
completion for posting to the project web page by the State.
d. Review contract time determination schedules and provide written
summary of findings.
DELIVERABLES

The Engineer shall provide the following:

o Contract Time Determinations to include the following:

o]

Contract time determination schedules with the listing of activities, production
rates, quantities, and durations to support the resulting contract time.

e Baseline Schedule Review Reports to include the following:

O

o}

O
@)
O

Transmittal letters to State's Area Engineer and District Construction Office
providing summary of findings and recommendations to accept or reject the
preliminary or detailed (baseline) schedule.

Draft letters for State’s Area Engineer's signature notifying Contractor of
schedule acceptance or rejection.

Completed Checklists for Schedule Review.

Detailed listings of schedule deficiencies.

Any other documentation to support findings.

e Schedule Updates (Progress and Revised) Review Reports to include the
following:

o

Progress Schedule Review Report
= Transmittal letter to State’s Area Engineer and District Construction Office
providing the following:
o summary of findings,
o lists identifying potential future critical path impacts, and
o recommendations to accept or reject the update.
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Draft letter for State’s Area Engineer's signature notifying Contractor of
schedule update acceptance or rejection.

Completed Checklist for Progress Schedule Review.

Detailed listing of schedule deficiencies.

Claim Digger output with written explanation of the results summary form.
Updated Project Schedule Status Report (PSSR).

Plots of look-ahead schedules showing work planned for next 2 months.

Any other documentation to support findings.

Revised Schedule Review Report

Transmittal letters to State’'s Area Engineer and District Construction Office
providing summary of findings and detailed discussions of revisions including:
o changes to critical path due to the revision,

o changes to the project calendars,

o changes to resources or sequencing,

o discussions of the positive and negative effects of the revisions, and

o recommendations to accept or reject the revision.

Draft letters for State’s Area Engineer's signature notifying Contractor of
schedule revision acceptance or rejection.

Updated Project Schedule Status Reports.

Claim Digger output with written explanation of the results summary form.

Any other documentation to support findings.

Time Impact Analysis Review Report to include the following:

Transmittal letter to State’'s Area Engineer and District Construction Office
providing summary of findings and recommendation to accept or reject the time
impact analysis.

Draft

letter for State’s Area Engineer's signature notifying Contractor of TIA
acceptance or rejection.

Copies of recommended scheduling alternatives to mitigate impacts resulting
from conflicts.

Independent TIAs as an alternative to Contractor’s submittals.

(¢]

O

o]

O

O

Progress Report to include the following:
o A progress report that compares planned construction performance, expressed

as percentage complete, with actual performance.

o Summary statements regarding accomplishments during the reporting period and
listings of major concerns and issues pertaining to construction progress.

o A summary progress report will be developed and maintained that shows the
overall status of the entire construction project for presentation.

o A ninety (90) day look ahead of critical and near critical activities.
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FUNCTION CODE 300(330) - GENERAL FUNCTION
A. JOB CONTROL

1.

The Engineer shall perform all sampling and testing of components and materials
in accordance with the standard specifications, and all other standard and special
specifications and special provisions applicable in this agreement. Meet the
minimum sampling frequencies set out in the TxDOT 2010 Guide Schedule for
Sampling and Testing for materials. The testing shall include the following
materials and all the components of the materials listed: Asphalt, Concrete, Soils
and Aggregates. The estimated number of samples and tests are based on
quantities in the executed construction contract.

a.

The Engineer shall ensure the testing is completed and input into Site
Manager. NOTE: The contractor is responsible for testing Item 360
Concrete Paving.

The Engineer shall provide certified personnel, outlined in their Quality
Assurance and Quality Control (QA/QC) plan that are knowledgeable of all
materials testing procedures. All personnel performing acceptance tests
must provide certifications and must maintain the certifications throughout
the project. The State reserves the right to require replacement of any
technician during this contract if performance is determined to be
unsatisfactory or the technician fails to maintain appropriate certifications.
The Engineer shall provide technicians certified in accordance with
TxDOT Quality Assurance Programs for Construction (QAP) or other State
approved programs, such as the Texas Asphalt Pavement Association
(TxAPA) for Hot Mix Asphalt, and the Soils and Base Certification
Program, as listed below.

The Engineer shall provide certified technicians to perform the following
tests:

i. Hot Mix Asphalt Testing
o Level l-A
o« Levell-B
o Levelll
« All other tests in the Manual of Testing Procedures 200-F Series or

ASTM Procedures not covered in Level I-A, Level I-B, or Level Il

ii. Concrete Testing

« QAP Program for Concrete Testing
« Other tests outlined in the Manual of Testing Procedures 400-A
Series or ASTM Procedures that are not included in the QAP
Program
The Engineer shall perform testing on the project. These tests include all
tests listed in State's Guide Schedule to Sampling and Testing dated
2010. Follow the State’s Guide Schedule of Sampling and Testing to
establish testing frequencies. Testing frequencies may be increased as
directed by the State.
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f. The Engineer shall notify the State, to determine if any tests may be
waived.

g. The Engineer shall attend preconstruction QA and QC testing meetings
prior to beginning work.

h. The Engineer shall:

i. Review and recommend approval or rejection for all sampling and
testing documentation submitted by the contractor for compliance with
applicable State and federal regulations, standards, and contract
requirements.

ii. Verify all materials used meet specifications, or identify materials that
do not meet specifications and recommend action which should be
taken.

ii. Certify that all materials used during construction meet the
specifications as outlined in the Site Manager Support System.

iv.  Work closely with the State to resolve all material discrepancies before
the next monthly estimate is processed by utilizing the XiteReport in
Site Manager.

v.  Enter all test data in Site Manager.

vi.  Enter all mix designs, concrete and asphalt, into Site Manager.

i. The Engineer shall report failing tests to the State within twenty-four (24)
hours.
DELIVERABLES:

The Engineer shall provide the following:

« Monthly Deficiency Reports to track material issues (one (1) per month)
« Certification Verifications
« Testing documentation as applicable

Letters of

Certification

Test Exception Letter

FUNCTION CODE 300(352) —- GENERAL FUNCTION

A. FINAL CONSTRUCTION DOCUMENTS

1. For Final Construction Documents the Engineer shall:

a.

b.

ao

Provide a comprehensive punch list to the contractor when work nears
completion.

Verify that all punch list work is complete before recommending
acceptance to the State.

Provide the contractor punch list to the State.

Provide final complete construction records including as-built plans, final
quantities, complete test reports, final HUB reports, and project
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documentation (including all general correspondence that occurred during
the project) within thirty (30) days of final acceptance of the project by the
State. Final project documentation shall include the following: folder
labeled by item number for items requiring additional back-up; copies of all
of the change orders with back-up; Material Invoices back-up; Manifest
tickets for all material paid by weight (Asphalt, Concrete, Lime, etc.);
Material on Hand forms 1914 and 1915; Texas Department of Licensing
and Regulation (TDLR) Inspections; and any other applicable records
necessary to complete the review. The Engineer shall submit the
correspondence folder with the final records including the as-builts when
submitting the final documents.

e. Provide a letter to the Area Office recommending certification that the
project was constructed in substantial compliance with the plans and
specifications and that materials incorporated in the construction work and
operations were in conformity with the approved plans and specifications.

f. Contact TDLR for inspection of work performed.

DELIVERABLES
The Engineer shall provide the following:

Final Records labeled by item number

Manifest Tickets (Asphalt, Concrete, Hot Mix, Lime)
Copies of all change orders created on the project
Material on Hand forms for the duration of the project
Barricade Inspection Forms

TDLR Inspection Report

Correspondence File

As-built Plans

Test Certification Report

Failing Samples Report

FUNCTION CODE 300(390) — GENERAL FUNCTION
A. CONSTRUCTION ENGINEERING NOT OTHERWISE CLASSIFIED

1. The Engineer shall perform:
a. Post Letting Activities Prior to Construction to include:

i. Schedule and assist in conducting a preconstruction conference for the
project, document the conference in accordance with State procedures
as outlined in CCAM and District Procedures.

« Schedule Pre-Construction Conference.

« Assist in conducting pre-construction conference.

« Document the conference in accordance with State procedures as
outlined in CCAM and District procedures.
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i. The Engineer shall monitor known existing utility facilities on the
project:

« Coordinate any and all relocations or conflicts with the appropriate
utility companies and the contractor.

« Document any project delay or potential delay caused by utility
conflicts.

For activities during Construction to include the Engineer’s preparation or
performance of the following:
i. Disputes and Claims

« Upon notice from the contractor of pending claims for extra work or
changes in scope of the work or delay to the work, maintain records
indicating the cost of such work and delay.

» Analyze the schedule and make recommendations to the State’'s
Area Engineer regarding such claims, time extensions, contract
changes extra work or delay costs.

« Assist in dispute negotiations and claim resolution through all levels
of escalation including the Engineer's support.

i Utilities & ROW
« Coordinate with the State and their representative on utility and

ROW issues as needed and attend meetings as required.

iii. Internal and External Agency Audits
« Assist the State in any internal and external agency audits that may

be performed during the life of the construction project.

» Provide documentation as requested.

For the Quality Assurance and Quality Control Plan (QA and QC), the
Engineer shall:
i. Develop and maintain a QA and QC plan for inspections, record
keeping, and testing and submit to the State for review.

ii. Submit documentation to the State for verification of quality control
checks.

iii. Include steps to ensure the State is receiving trained personnel on the
project.

iv.  Submit this plan to the State. If changes to the plan are made by the
Engineer or as directed by the State, the updated version shall be
provided to the State. Also, the Engineer shall address all State
comments to the plan.

v. Provide a quarterly comparison of estimated manpower versus actual
manpower versus budgeted manpower.

vi. Provide monthly schedule of predicted manpower showing the
estimated, actual, and budgeted manpower.

For Public Information and Coordination the Engineer shall:

i. Assist the State in the public relations activities including the
preparation of public information, attending public meetings for the
purposes of providing information to the public, notification of
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department personnel of lane closures, including press releases. All
news conferences and media interviews will be handled by the State.

ii. Initiate and conduct meetings which include, but are not limited to the
following parties: contractor representatives, neighboring construction
projects, public works agencies, utilities, federal officials, the State, and
their interested parties. The goal of these meetings will be to maintain
adequate cooperation and communication among all partners to this
project.

iii. Coordinate with the State’s District Public Information Office (PIO) to
resolve any issues from the public.

DELIVERABLES
The Engineer shall provide the following:

Pre-Construction Conference Agenda and Roster

Partnering Pledge

QA and QC quality control plan

Quarterly QA and QC quality control checks

Monthly schedule of predicted manpower

Graph showing the estimated, actual, and budgeted manpower

Note: Due dates and format of deliverables will be determined by the State’s districts.
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ATTACHMENT D
D-1
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract
No. (the Contract) entered into by and between the State of Texas, acting by and through
the Texas Department of Transportation (the State), and (the Engineer).

PART |. The Engineer will perform engineering services generally described as
in accordance with the project description attached hereto and made a part of this Work Authorization. The
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and
C which are attached hereto and made a part of the Work Authorization.

PART Il. The maximum amount payable under this Work Authorization is $ and the method
of payment is as set forth in Attachment E of the Contract. This amount is based upon
fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer’s estimated Work Authorization
costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work Authorization.

PART lll. Payment to the Engineer for the services established under this Work Authorization shall be made in
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1.

PART IV. This Work Authorization shall become effective on the date of final acceptance of the parties hereto
and shall terminate on , unless extended by a supplemental Work Authorization as provided in
Attachment A, Article 1.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under the
Contract.

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted
and acknowledged below.

THE ENGINEER THE STATE OF TEXAS

(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)
(Date) (Date)

LIST OF EXHIBITS

Exhibit A Services to be provided by the State

Exhibit B Services to be provided by the Engineer

Exhibit C Work Schedule

Exhibit D Fee Schedule/Budget

Exhibit H-2 Subprovider Monitoring System Commitment Agreement
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ATTACHMENTD
D-2
SUPPLEMENTAL WORK AUTHORIZATION NO.
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5
Contract No. hereinafter identified as the “Contract,” entered into by and between the
State of Texas, acting by and through the Texas Department of Transportation (the State), and

(the Engineer).

The following terms and conditions of Work Authorization No. are hereby amended as follows:

This Supplemental Work Authorization shall become effective on the date of final execution of the parties
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in
full force and effect.

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and
hereby accepted and acknowledged below.

THE ENGINEER THE STATE OF TEXAS
(Signature) (Signature)
{Printed Name) (Printed Name)
(Title) (Title)

(Date) (Date)
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ATTACHMENTE

FEE SCHEDULE
(Final Cost Proposal)

This attachment provides the basis of payment and fee schedule. The basis of payment for this
contract is indicated by an “X” in the applicable box. The basis shall be supported by the Final
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be
supported by a separate FCP.

0, & Basis

The lump sum shall be equal to the maximum amount payable. The lump sum
Lump Sum | includes all direct and indirect costs and fixed fee. The Engineer shall be paid
pro rata based on the percentage of work completed. For payment the
Engineer is not required to provide evidence of actual hours worked, travel,
overhead rates or other evidence of cost.

The unit cost(s) for each type of unit and number of units are shown in the FCP.
X | Unit Cost | The unit cost includes all direct and indirect costs and fixed fee. The Engineer
shall be paid based on the type and number of units fully completed and the
respective unit cost. For payment, the Engineer is not required to provide
evidence of actual hours worked, travel, overhead rates or any other cost data.
The FCP may include special items, such as equipment which are not included
in the unit costs. Documentation of these special costs may be required. The
maximum amount payable equals the total of all units times their respective unit
cost plus any special direct items shown.

The specified rates for each type of labor are shown in the FCP below. The FCP
Specified may include special items, such as equipment which are not included in the

X Rate specified rates. Payment shall be based on the actual hours worked multiplied
Basis by the specified rate for each type of labor plus other agreed to special direct
cost items. The specified rate includes direct labor and indirect cost and fixed
fee. The State may request documentation of reimbursable direct costs
including hours worked. Documentation of special item costs may be required.
The specified rate is not subject to audit.

Payment shall be based on direct and indirect costs incurred plus a pro rata
Cost Plus | share of the fixed fee based on the ratio of labor and overhead cost incurred to
Fixed Fee | total estimated labor and overhead cost in the FCP or the percentage of work
completed. The invoice must itemize labor rates, hours worked, other direct
costs and indirect costs. The Engineer may be required to provide
documentation of hours worked and any eligible direct costs claimed. The
provisional overhead rate charged is subject to audit and adjustment to actual
rates incurred. The FCP below shows the hourly rates for labor, other direct
expenses including but not limited to travel and allowable materials, provisional
overhead rate and the fixed fee.

__A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum,
no maximum. This option does not apply to Indefinite Deliverable
Contracts.)

B. Range of Cost Plus Fixed Fee — Actual wages must be within the
allowable range shown on the Final Cost Proposal.

Engineering—Engineering_IndefDelwWA .doc Page 1 of 15 Attachment E




WAs Used Contract No. 15-5IDP5010
ERP Contract No. 4589

ATTACHMENT E - FEE SCHEDULE

Final Cost Proposal (FCP) Supporting Basis of Payment

*The MAXIMUM AMOUNT PAYABLE is $3,500,000.00

The maximum amount payable is based on the following data and calculations:

* Maximum amount payable must be negotiated for each work authorization.
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ATTACHMENT E - FEE SCHEDULE

OTHER DIRECT EXPENSES

Rates Shown Apply To Prime Provider and All Subproviders

Services To Be Provided Unit Fixed Cost Maximum Cost

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate
Lodging/Hotel - Taxes and Fees day/person $ 40.00
Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate
Mileage mile Current State Rate

Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) day 60.00
SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be reimbursed) day 125.00
IRental Car Fuel _gallon 4.00
Air Travel (Use with Indefinite Deliverable Contracts) Rd Trip/person COACH FARE
?:ngl?)e special handling or extra baggage airline fees (with advance coordination with each Current Airline Rate
Taxi/Cab fare each/person $ 40.00
Parking day $ 20.00
Toll Charges each $ 4.00
Standard Postage letter Current Postal Rate

Certified Letter Return Receipt each Current Postal Rate

Ovemight Mail - letter size each Current Postal Rate
Ovemight Mail - oversized box each $ 40.00
Materials and Shipping Per Package 3 25.00
[Courier Services each $ 30.00
|Photocopies B/W (8 1/2" X 11") each $ 0.10

Photocopies B/W (11" X 17"} each $ 0.20

Photocopies Color (8 1/2" X 117) each $ 0.40

Photocopies Color (11" X 17") each 3 0.74

Cardstock Color (8 1/2" X 11%) each $ 1.00

Digital Ortho Piotting sheet $ 1.25

Plots (B/W on Bond) square foot $ 0.50

Plots (Color on Bond) square foot $ 1.00

Plots {Color on Photographic Paper) square foot 3 4.00

Color Graphics on Foam Board square foot $ 4.00

Presentation Boards 30" X 40" Color Mounted each $ 60.66
Report Printing each $ 25.00
Report Binding and Tabbing each $ 4.25

Notebooks each $ 5.00
Reproduction of CD/DVD each $ 3.00
CDs each 3 1.00

4" X 6" Digital Color Print picture 3 0.25

Environmental Field Supplies (lathes, stakes, flagging. spray paint, etc.) day $ 30.00
Railroad - Flagger (Service provided by RR) Hour $ 60.00
Rgl!road - Ipsurance in addition to STD Minimum Required (Minimum coverage of $1 each $ 50.00
Million required by RR.)

Railroad - Permit each $ 500.00
Railroad - Safety Training (If required - Heavy Rail Safety Training Certificate, includes

classroom training and employee certification card.) per person $ 200.00
Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project (includes

] day 3 1,250.00

labor, equipment and fuel)

Traffic Coptrol Services, Arrow Boards and Attenuator trucks - Medium Project (Includes day $ 1.500.00
labor, equipment and fuel)

Traffic Cor_!lrol Services, Arrow Boards and Attenuator trucks - Large Project (Includes day $ 2.000.00
labor, equipment and fuel)

Attenuator trucks - {Lane/Shoulder Closure) (Includes labor, equipment and fuel) day 3 400.00
Attenuator trucks - (No Lane Closure) {Includes labor, equipment and fuel) day 3 260.00
Flashing Arrow Board day $ 225.00
Portable Message Board day $ 220.00
Law Enforcement/Uniform Officer (including vehicle) hour $ 60.00
Required Permit Fees (non- railroad) each $ 125.00
Boat with Motor day $ 160.00
Budozer Rental day $ 800.00
Backhoe Rental day 3 800.00
IHazardous Materials Database Search per search 3 300.00
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ATTACHMENT E - FEE SCHEDULE

OTHER DIRECT EXPENSES
Rates Shown Apply To Prime Provider and All Subproviders

Services To Be Provided Unit Fixed Cost Maximum Cost
FEMA FIS Backup Data Request each $ 300.00
FEMA FIS (Manual) each 3 5.00
GPS Receiver (rates applied to actual time GPS units are in use) hour $ 20.00
GPS RTK (rates applied to actual time GPS units are in use) hour $ 20.00
GPS Static (rates applied to actual time GPS units are in use) hour $ 20.00
Map Records sheet 3 2.00
Deed Copies sheet $ 1.00
Certified Deed Copies sheet $ 2.50
Historical Aerial Images Unit $ 90.00
Aerial Photographs (1" = 500° scale) each $ 24.00
Construction Truck (Includes operation, and maintenance costs; Insurance costs will not day $ 100.00

be reimbursed)
Construction Truck (Includes operation, and maintenance costs; insurance costs will not

) month $ 1,400.00

be reimbursed)
Construction Truck 4X4 (Includes operation and maintenance costs; insurance costs will

: day 3 150.00
not be reimbursed)
Construc.tlon Truck 4x4 (Includes operation and maintenance costs; insurance costs will month $ 1.600.00
not be reimbursed)
Mobilization/Demobilization Laboratory each $ 2,100.00
AASHTO Accreditation Aggregates Laboratory each $ 6,500.00
AASHTO Accreditation Hot Mix Laboratory each $ 7,500.00
AASHTO Accreditation Soil Laboratory each $ 6,500.00
CCRL Accreditation each 3 11,000.00
Equipment Calibration each $ 1,000.00
Office Trailer Rental each $ 650.00
Cylinder Molds each $ 1.00
Laptop Computer/lpad and data plan each/month $ 80.00
Cellular Telephone & Data Plan each/month $ 80.00
Wireless Router/Server month $ 60.00
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot., glasses & fall
Hprolection (Lanyards, Harr )} one time only per employee $ 125.00
Safety Lights for Leased/Owned Vehicle (One Time Only) each $ 1,000.00

Profit not allowed on Other Direct Expenses.

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Unless fixed, actual rates to be billed not to exceed the maximum shown. Documentation such
as receipts or usage logs for other direct expenses are necessary for reimbursement, except for meals. For Lump Sum - No documentation required.
Invoicing by physical percent complete includes combination of direct labor and other direct expenses.

jNOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will be reimbursed at cost ff]
approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more will not be reimbursed
unless a supplemental agreement to the contract and work authorization (if WAs are used) has been executed in advance authorizing the miscellaneous
other direct expenses. No more than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this
contract including prime provider and subproviders. For Lump Sum - This statement does not apply.
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ATTACHMENT E - FEE SCHEDULE

SPECIFIED RATE PAYMENT BASIS

PRIME PROVIDER NAME: Entech Civil Engineers, Inc.
Direct Labor
Labor/Staff Classification Years of Hourly Base | Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Senior Project Manager 20+ $ 75.00] $ 200.54
Senior Engineer 15+ $ 63.00] § 168.45
Project Engineer 10 to 15 $ 47.00] $ 125.67
Design Engineer 51010 $ 43.00]1 % 114.98
Senior Structural Engineer 20+ $ 65.00] $ 173.80
Engineer-In-Training 1to5 3 33.00] 8 88.24
Senior Engineer Tech 15+ $ 30.00] $ 80.22
Engineer Tech 510 15 $ 30.00] § 80.22
Junior Engineer Tech 1105 $ 21.00] § 56.15
Senior CADD Operator 15+ $ 34.00] 90.91
CADD Operator 5t0 15 $ 28.00] $ 74.87
Junior CADD Operator 1t05 $ 16.00] $ 42.78
Senior Scheduler 15+ $ 55.00] $ 147.06
Scheduler $ 45.00] % 120.32
Admin/Clerical $ 22.00] % 58.83
Senior Utilities Coordinator 15+ $ 50.00] $ 133.69
Utilities Coordinator $ 40.00] $ 106.96
Utility Engineer $ 43.00] § 114.98
Abstractor (Property Deed Researcher, Courthouse, or Intenet $ 26.00| $ 69.52
Research)
$ -1 9 -
FIELD PERSONNEL
Resident Engineer 15+ $ 62.00] $ 140.41
Field Engineer 5to0 10 3 54.00] $ 122.29
Senior Structural Inspector* 15+ $ 50.00] $ 113.23
Structural Inspector* 5+ $ 42.00] $ 95.12
Senior Construction Inspector* 15+ $ 44.00] $ 99.65
Construction inspector {1i* 10to 15 $ 41001 § 92.85
Construction Inspector {I* 5t0 10 $ 35.00] $ 79.26
Construction Inspector I* 1105 $ 30.00] § 67.94
Senior Utilities Field Coordinator* 15+ $ 43.00] $ 97.38
Utilities Field Coordinator* 3 37.00] $ 83.79
Utilities Field Inspector* $ 35.00] % 79.26
Utilities Field Engineer $ 40.00] $ 90.59
Environmental Inspector* 5+ 3 34001 8 77.00
Records Keeper* $ 28.00] % 63.41
$ -1 8 -
INDIRECT COST RATE - OFFICE:|  143.08% -
INDIRECT COST RATE - FIELD: 105.88%
PROFIT RATE: 10.0% -

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

* OVERTIME (OT) will only be allowed for fieid services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State’s Project Manager (PM). For invoicing purposes, an e-mail
approval from the State’s PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is

subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: AECOM Technical Services, inc.
Direct Labor
Labor/Staff Classification Year.s of Hourly Base |Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Senior Project Manager 20+ $ 73.00{ $ 200.03
Senior Engineer 15+ $ 61.001 $ 167.15
Project Engineer 10 to 15 $ 46.001 $ 126.04
Design Engineer 510 10 $ 42.00] $ 115.08
Senior Structural Engineer 20+ $ 63.001 $ 172.63
Engineer-In-Training 1to5 $ 31.00] $ 84.94
Senior Engineer Tech 15+ $ 34.00] $ 93.16
Engineer Tech 5to0 15 $ 30.00] $ 82.20
Junior Engineer Tech 1t05 $ 21.00| $ 57.54
Senior CADD Operator 15+ $ 33.00] $ 90.42
CADD Operator 510 15 $ 27.50] $ 75.35
Junior CADD Operator 1t05 $ 18.00] $ 49.32
Senior Scheduler 15+ $ 67.00] $ 183.59
Scheduler $ 47.00]1 $ 128.78
Admin/Clerical $ 21.50] $ 58.91
Abstractor (Property Deed Researcher, Courthouse, or $ 26.00] $ 71.24
Intenet Research)
$ -1 8 -
FIELD PERSONNEL
Resident Engineer 15+ $ 67.00] $ 161.90
Field Engineer 5to 10 $ 42.00] % 101.49
Senior Structural Inspector” 15+ $ 49.00] $ 118.40
Structural Inspector* 5+ $ 43.00] $ 103.90
Senior Construction Inspector” 15+ $ 44001 $ 106.32
Construction Inspector lI* 10to 15 $ 42.00] % 101.49
Construction Inspector II* 510 10 $ 34.00] 82.16
Construction Inspector |* 1t05 $ 30.00] % 72.49
Environmental Inspector* 5+ $ 32.001 77.32
Records Keeper* $ 32.00] $ 77.32
Senior Geologist* 15+ $ 43.00] § 103.90
Geologist* 5to 15 $ 36.00] $ 86.99
Geologist-in-Training* 1t05 $ 29.00] $ 70.07
$ -1 % -
INDIRECT COST RATE - OFFICE:| 149.10% ; Ll
INDIRECT COST RATE - FIELD: 119.67% . . h .
PROFIT RATE: 10.0% Ll sl
Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
lprovider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail
approval from the State's PM may serve as documentation for reimbursement.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is
subject to audit.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.




WAs Used

Contract No. 15-5IDP5010

ERP Contract No. 4589
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: Bridgefarmer & Associates, Inc.
Direct Labor
Labor/Staff Classification Year.s of Hourly Base | Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL

Senior Project Manager 20+ $ 64.00] $ 203.02
Senior Engineer 15+ $ 52.00] $ 164.95
Project Engineer 10 to 15 $ 41.00] $ 130.06
Design Engineer S5to 10 $ 37.00] $ 117.37
Senior Structural Engineer 20+ $ 65.00] $ 206.19
Engineer-In-Training 1t05 $ 28.00] $ 88.82
Senior Engineer Tech 15+ $ 32.00] $ 101.51
Engineer Tech 5t0 15 $ 25.00] $ 79.30
Junior Engineer Tech 1to5 $ 24.00] $ 76.13
Senior CADD Operator 15+ $ 29.00] $ 91.99
CADD Operator 5to 15 $ 25.00] $ 79.30
Junior CADD Operator 1t05 $ 22.00] $ 69.79
Admin/Clerical $ 19.00] $ 60.27

$ -1 $ -

FIELD PERSONNEL

Resident Engineer 15+ $ 62.00] $ 163.27
Field Engineer 5to0 10 $ 38.00] $ 100.07
Senior Structural Inspector* 15+ $ 45.00] $ 118.50
Structural Inspector* 5+ $ 40.00] & 105.34
Senior Construction Inspector* 15+ $ 40.001 $ 105.34
Construction Inspector III* 10to 15 $ 35.00] $ 92.17
Construction Inspector |I* 5t0 10 $ 30.50] $ 80.32
Construction Inspector I* 1t05 $ 29.00] $ 76.37
Records Keeper* $ 32.00] $ 84.27

$ -1 $ -

INDIRECT COST RATE - OFFICE: 188.38%

INDIRECT COST RATE - FIELD: 139.40% o . _ : .
PROFIT RATE: 10.0% SR J SO o

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail
approval from the State's PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is
subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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WAs Used

Contract No. 15-5IDP5010
ERP Contract No. 4589

ATTACHMENT E - FEE SCHEDULE

SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Cobb, Fendley & Associates, Inc.
Direct Labor
Labor/Staff Classification Year_s of Hourly Base | Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Senior Project Manager 20+ $ 68.00] $ 199.34
Senior Engineer 15+ $ 54.00] $ 158.30
Project Engineer 10to 15 $ 42.00] $ 123.12
Design Engineer 5to 10 $ 40.00| § 117.26
Engineer-In-Training 1to5 $ 29.00] $ 85.01
Senior Engineer Tech 15+ $ 32.00] $ 93.81
Engineer Tech 5t0 15 $ 27.00] $ 79.15
Senior CADD Operator 15+ $ 30.00] $ 87.95
CADD Operator 5t0 15 $ 26.00] $ 76.22
Admin/Clerical $ 20.00] $ 58.63
Senior Utilities Coordinator 15+ $ 45.00] $ 131.92
Utilities Coordinator $ 35.00] $ 102.60
$ -1 95 -
FIELD PERSONNEL
Senior Utilities Field Coordinator® 15+ $ 42.00] $ 103.12
Utilities Field Coordinator* $ 34.00] $ 83.48
Utilities Field Inspector* $ 30.00] $ 73.66
Utilities Field Engineer* $ 45.00] $ 110.49
$ -1 9 -
INDIRECT COST RATE - OFFICE: 166.50% :
INDIRECT COST RATE - FIELD: 123.21% £
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

subject to audit.

All rates are negotiated rates and are not subject to change or adjustment.

* QVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail
approval from the State's PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.

Engineering-Engineering_IndefDelwWA
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Contract No. 15-5IDP5010

WAs Used ERP Contract No. 4589
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: HVJ Associates, Inc.
Direct Labor
Labor/Staff Classification Year.s of Hourly Base [ Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Project Manager 10 to 20 $ 55.00] $ 167.89
Senior Engineer 15+ $ 55.00] $ 167.89
Project Engineer 10to 15 $ 42.00] $ 128.21
Design Engineer 510 10 $ 38.00}) $ 116.00
Engineer-In-Training 1t05 $ 28.00] § 85.47
Senior Engineer Tech 15+ $ 32.00] $ 97.68
Engineer Tech 5t0 15 $ 25.00] $ 76.31
Junior Engineer Tech 1t05 $ 19.00] $ 58.00
Senior CADD Operator 15+ $ 25.00]1 $ 76.31
CADD Operator 5to 15 $ 25.001 § 76.31
Junior CADD Operator 1t05 $ 16.00] $ 48.84
Admin/Clerical $ 19.75] § 60.29
$ -1 8 -
FIELD PERSONNEL
Resident Engineer 15+ $ 51.00] $ 129.61
Field Engineer 510 10 $ 35.00] $ 88.95
Senior Construction Inspector” 15+ $ 32.00] $ 81.32
Construction Inspector I11* 10 to 15 $ 32.50] $ 82.59
Construction Inspector II* 5to 10 $ 30.00] $ 76.24
Construction Inspector I* 1t0 5 $ 25.00} $ 63.53
Records Keeper” $ 23.001 $ 58.45
Senior Geologist” 15+ $ 35.00] $ 88.95
Geologist” 5t0 15 $ 28.00] $ 71.16
Geologist-in-Training* 1t05 $ 23.00] $ 58.45
$ -] % -
INDIRECT COST RATE - OFFICE: 177.50%

INDIRECT COST RATE - FIELD: 131.03% ¢
PROFIT RATE: 10.0% -

subject to audit.

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State’s Project Manager (PM). For invoicing purposes, an e-mail
approval from the State's PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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Contract No. 15-5IDP5010

WAs Used ERP Contract No. 4589
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: IDCUS, Inc. dba IDC, Inc.
Direct Labor
Labor/Staff Classification Years of Hourly Base |Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Project Manager 10 to 20 3 60.00) $ 170.94
Senior Engineer 15+ $ 55.00] $ 156.70
Project Engineer 10to 15 $ 4700} % 133.90
Design Engineer 5t0 10 $ 39.00] $ 111.11
Engineer-In-Training 1to5 $ 31.00] § 88.32
Senior Engineer Tech 15+ $ 32.00] $ 91.17
|Engineer Tech 5to 15 $ 25.00] $ 71.23
Junior Engineer Tech 1t05 $ 18.00] $ 51.28
Senior CADD Operator 15+ $ 31.00] $ 88.32
CADD Operator 5to 15 $ 28.00] $ 79.77
Junior CADD Operator 1to5 $ 20.00) 8 56.98
Senior Scheduler 15+ $ 46.00| $ 131.05
Scheduler 3 38.00] % 108.26
Admin/Clerical $ 20.00] $ 56.98
Senior Utilities Coordinator 15+ $ 45.001 $ 128.21
Utilities Coordinator 3 35.00] $ 99.72
JUtility Engineer $ 39.00] $ 111.11
$ -1 8 -
FIELD PERSONNEL
Resident Engineer 15+ $ 58.00] $ 138.86
Field Engineer 5to 10 $ 41.00| $ 98.16
Senior Structural Inspector* 15+ $ 45.00]1 $ 107.74
Structural Inspector* 5+ $ 39.00] $ 93.37
Senior Construction Inspector* 15+ 3 38.00] $ 90.98
Construction Inspector I11* 10to 15 3 34.00] $ 81.40
Construction Inspector II* Sto 10 $ . 31.00] $ 74.22
Construction Inspector |* 1t05 $ 27001 $ 64.64
Senior Utilities Field Coordinator* 15+ $ 37.00] $ 88.58
Utilities Field Coordinator* $ 35.00] § 83.80
Ulilities Field Inspector* $ 30.00] 71.82
Utilities Field Engineer $ 40.00] $ 95.77
JEnvironmental Inspector* 5+ $ 32001 $ 76.61
Records Keeper* 5 27.00] $ 64.64
$ -1 9 -
INDIRECT COST RATE - OFFICE: 159.00% .
INDIRECT COST RATE - FIELD: 117.65% A
PROFIT RATE: 10.0% P ot
Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail
approval from the State's PM may serve as documentation for reimbursement.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is
subject to audit.
INote: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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Contract No. 15-5IDP5010
WASs Used ERP Contract No. 4589

ATTACHMENT E - FEE SCHEDULE

SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Infrastructure Associates, Inc.
Direct Labor
Labor/Staff Classification Year_s of Hourly Base | Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Senior Project Manager 20+ $ 7000] § 189.62
Senior Engineer 15+ $ 55.001 $ 148.99
Senior Scheduler 15+ $ 62.00] $ 167.95
Scheduler $ 46.00] $ 124.61
Admin/Clerical $ 21.00]1 $ 56.89
Senior Utilities Coordinator 15+ $ 45.00( $ 121.90
Utilities Coordinator $ 35.00] % 94.81
Utility Engineer $ 48.00{ $ 130.03
$ -1 9 -
FIELD PERSONNEL
Construction Inspector IIl* 10 to 15 $ 43.00] $ 108.87
Construction Inspector I* 5to 10 $ 33.001 $ 83.55
Construction Inspector I* 1t05 $ 28.00| $ 70.89
$ -1 9 -
INDIRECT COST RATE - OFFICE: 146.26% . :
INDIRECT COST RATE - FIELD: 130.16%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail
approval from the State’s PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is
subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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Contract No. 15-51DP5010

WAs Used ERP Contract No. 4589
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: Lonestar Program Controls Group, LLC
Direct Labor
Labor/Staff Classification Year_s of Hourly Base |Hourly Contract
Experience Rate Rate
OFFICE PERSONNEL
Senior Scheduler 15+ $ 67.00] $ 154.77
Scheduler $ 65.00| $ 150.15
Admin/Clerical $ 26.00] $ 60.06
$ s -
INDIRECT COST RATE - OFFICE: 110.00% :
PROFIT RATE: 10.0%
Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail

approval from the State’s PM may serve as documentation for reimbursement.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is

subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work
authorization, is not eligible for payment under that work authorization.
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WAs Used

Contract No. 15-5IDP5010
ERP Contract No. 4589

ATTACHMENT E - FEE SCHEDULE

UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: Cobb,Fendley & Associates, Inc.
SERVICES TO BE PROVIDED UNIT COST
SUE (Quality Level C and D)
Includes labor and equipment for records research, CADD, and mapping. LF $ 0.40
SUE (Quality Level B - Utility Designation)
Includes labor and equipment for records research, designating, engineering, LF $ 1.45
surveying, CADD mapping and limited traffic control. )
SUE (Quality Level A - Utility Locate, Test Holes
Includes labor and equipment for vacuum excavation, engineering, surveying,
CADD, and limited traffic control. These prices reflect that a Quality Level B service
has been provided.
Level A: Oto5ft. each $ 1,050.00
Level A: > 5to 8 ft. each $ 1,250.00
Level A: > 8 to 13 ft. each $ 1,550.00
Level A: > 13 to 20 ft. each 3 2,100.00
Level A: > 20 ft. VF $ 100.00
SUE Mobilization/Demobilization
These costs are intended to be a one-time expense compensation for
mobilizing/demobilizing personnel and equipment portal to portal. Vacuum Mile $ 4.00
excavation truck (non-local)
Note: When the above unit prices are not utilized, the following appropriate rates will apply
SERVICES TO BE PROVIDED UNIT COST
Subsurface Utility Engineering (SUE) Field Services
Interior pipe wall condition video (equipment only)(for small pipe from 12" to 24" in
diameter) day $ 200.00
Interior pipe wall condition video (equipment only)(for pipe larger than 24" in
diameter) hour $ 300.00
Ground Penetrating Radar (GPR) (equipment only) hour $ 65.00
One (1) Designating Person with equipment hour $ 80.00
Two (2) Designating Person with equipment hour $ 140.00

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: [f unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable,

in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible

for payment under that work authorization.
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Contract No. 15-5IDP5010

WAs Used ERP Contract No. 4589
ATTACHMENT E - FEE SCHEDULE
UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: HVJ Associates. Inc.
SERVICES TO BE PROVIDED TEST CODE UNIT COST
Solis Tosts
Standard Test Method for Moisture, Ash, and Organic Matter of Peat and Other Organic Soils ASTM D2974 each $ 35.00
Determining Moisture Content in Soil Materials Tox-103-E each $ 11.00
Determining Liquid Limits of Soils Tex-104-E each $ 36.00
Determining Plastic Limit of Soils Tex-105-E each $ 36.00
Determining the Bar Linear Shrinkage of Soils Tex-107-E each $ 39.00
Determining the Specific Gravity of Soils Tex-108-E each $ 75.00
Particle Size Analysis of Soils Tex-110-E each $ 72.00
Determining the Amount of Material in Soils Finer than the 75 micrometer (No. 200) Sieve Tex-111-E each $ 45.00
Laboratory Compaction Characteristics and Moisture-Density Relationship of Base Materials Tex-113-E each $ 250.00
Laboratory Compaction Characteristics and Moisture-Density Relationship of Subgrade,
LEmbankan‘:ant So?ls and Backfill Material Y i > Tex-114-E each $ 260.00
Field Method for Determining In-Place Density of Soils and Base Materials Tex-115-E each $ 42.00
Ball Mill Method for Determining the Disintegration of Flexible Base Material Tex-116-E each $ 180.00
Triaxial Compression Test for Disturbed Soils and Base Materials Tex-117-E each b 1,350.00
Soil-Cement Testing Tex-120-E each 280.00
Soil-Lime Testing Tex-121-E gach 280.00
Determining Soil pH Tex-128-E each $ 28.00
IMeasuring the Resistivity of Soil Materials Tex-129-E each 3 85.00
Slurry Testing Tex-130-E each 3 40.00
Texas Cone Penetration Tex-132-E each 3 24.00
|Measuring Thickness of Pavement Layer Tex-140-E each $ 22.00
Determining Sulfate Content in Soils - Colorimetric Method Tex-145-E each $ 75.00
Unconfined Compressive Test of Cohesive Soil ASTM D2166 each $ 50.00
One-Dimensional Consolidation ASTM D2435 each 3 200.00
Soit Direct Shear (CD) Clay ASTM D3080 each $ 525.00
Swell tests (Free Swell) ASTM D4546 each $ 85.00
Swell tests (Pressure Swell) ASTM D4646 each 3 125.00
Bituminous Tests
Sieve Analysis for Fine and Coarse Aggregate Tex-200-F each $ 60.00
Bulk Specific Gravity and Water Absorption of Aggregate Tex-201-F each $ 65.00
Apparent Specific Gravity of Material Finer thant No. 50 Sieve Tex-202-F each 3 50.00
Sand Equivalent Tex-203-F each $ 85.00
Dasign of Bituminous Mixtures Tex-204-F each $ 1,400.00
Laboratory Method of Mixing Bituminous Mixtures Tex-205-F sat of 3 $ 72.00
Compacting Specimens Using the Texas Gyratory Compactor (TGC) Tex-206-F set of 3 $ 50.00
Determining Density of Compacted Bituminous Mixtures Tox-207-F (Part ) each $ 30.00
Test of Stabilometer Value of Bituminous Mixtures Tex-208-F set of 3 $ 105.00
Determining Asphalt Conent of Bituminous by Extraction Tex-210-F gach $ 180.00
Determining Deleterious Material and Decantation Test for Coarse Aggregates Tox-217-F each $ 80.00
Theoretical Maximum Specific Gravity of Bituminous Mixtures Tox-227-F each 3 75.00
Determining Asphalt Content from Asphalt Paving Mixtures by the Ignition Method Tox-236-F each $ 150.00
Superpave Gyratory Compacting of Test Specimens of Bituminous Mixtures Tex-241-F set of 2 $ 125.00
Determining Flat and Elongated Particles Tex-280-F each $ 90.00
Concreto & Agaregate Tests
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $ 52.00
Fineness Modulus of Fine Aggregate Tex-402-A each $ 58.00
Saturated Surface-Dry Specific Gravity and Absorption of Aggregates Tex-403-A each $ 50.00
Determining Unit Mass (Weight) of Aggregates Tex-404-A each $ 50.00
Determining Percent Voids and Solids in Concrete Tex-405-A each $ 50.00
|Maternial Finer than 75 micrometer (No. 200) Sieve in Minderal Aggregates (Decantation Test Tex-406-A each $ 59.00
for Concrete Aggregates)
Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $ 60.00
Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $ 40.00
Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each $ 190.00
Soundness of Aggregate Using Sodium Sulfate or Magnesium Sulfate Tox-411-A each $ 190.00
Determining Deleterious Material In Mineral Aggregate Tex-413-A each $ 80.00
Air Content of Freshly Mixed Concrete by the Volumetric Method Tox-414-A each $ 30.00
Slump of Hydraulic Cement Concrete Tex-415-A each $ 23.00
Air Content of Freshly Mixed Concrete by the Pressure Method Tex-416-A each $ 32.00
Unit Weight, Yield, and Air Content (Gravimetric) of Concrete Tex-417-A each $ 32.00
Compressive Strength of Cylindrical Concrete Specimens Tex-418-A each $ 20.00
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WASs Used

Contract No. 15-5IDP5010
ERP Contract No. 4589

ATTACHMENT E - FEE SCHEDULE

UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: HV.J Associates, Inc.
SERVICES TO BE PROVIDED TEST CODE UNIT COST
Compressive Strength of Concrete Using Portions of Beams Broken in Flexure Tex-419-A each $ 40.00
Splitting Tensile Strength of Cylindrical Concrete Specimens Tox-421-A each ] 45.00
|Measuring Temperature of Freshly Mixed Portland Cement Concrete Tex-422-A hour 16.00
Determining Pavernent Thickness by Direct Measurement Tex-423-A each 5 22.00
Obtaining and Testing Drilled Cores of Concrete Tex-424-A each $ 150.00
Detemining Compressive Strength of Grouts Tex-442-A each $ 23.00
IMaking and Curing Concrete Test Specimens Tex-447-A each $ 40.00
Flexural Strength of Concrete Using Simple Beam Third-Point Loading Tex-448-A each $ 32.00
Capping Cylindrical Concrete Specimens Tox-450-A each $ 8.00
Determining Crushed Face Particle Count Tex-460-A each $ 60.00

All unit costs are negotiated costs and are not subject to change or adjustment.

work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible for payment

under that work authorization.

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

Unit Cost Payment Basis: If unit costs by year are included, unit costs bilted should correspond to the fiscal or calendar year, if applicable, in which the
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WAs Used Contract No. 15-5|DP5010
ERP Contract No. 4589

ATTACHMENT F

Not Applicable

Engineering—Engineering_IndefDelwWA.doc Page 1 of 1 Attachment F



WASs Used Contract No. 15-5IDP5010
ERP Contract No. 4589

ATTACHMENT G

Computer Graphics Files for Document and Information Exchange

Not Applicable
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WAs Used Contract No. 15-5IDP5010

1)

2)

3)

ERP Contract No. 4589
ATTACHMENT H-FG
Disadvantaged Business Enterprise (DBE)
for Federal-Aid Professional or Technical Services Contracts

PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation’s (DOT)

policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged
individuals can compete fairly for DOT assisted contracts.

POLICY. It is the policy of the DOT and the Texas Department of Transportation (henceforth the

“Department”) that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the

Department’s Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the

performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged

Business Enterprise requirements of 49 CFR Part 26, and the Department’s Disadvantaged Business Enterprise

Program, apply to this contract as follows.

a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and
the Department’s Disadvantaged Business Enterprise Program, the opportunity to compete fairly for
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract.

b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall
be physically included in any subcontract.

c. When submitting the contract for execution by the Department, the Provider must complete and furnish
Exhibit H-1 which lists the commitments made to certified DBE subprovider(s) that are to meet the contract
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and
attached with each work authorization number that is submitted for execution, if the DBE will be performing
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line
provided.

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as
liquidated damages to the Department; or such other remedy or remedies as the Department deems
appropriate.

DEFINITIONS.

a. “Department” means the Texas Department of Transportation (TxDOT).

b. “Federal-Aid Contract” is any contract between the Texas Department of Transportation and a Provider
which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance.

c. “Provider” is any individual or company that provides professional or technical services.

d. “DBE Joint Venture” means an association a DBE firm and one (1) or more other firm(s) to carry out a
single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the
contract and whose share in the capital contribution, control, management, risks and profits of the joint
venture are commensurate with its ownership interest.

e. “Disadvantaged Business Enterprise (DBE)” means a firm certified as such by the Department in accordance
with 49 CFR Part 26.

f. “Good Faith Effort” means efforts to achieve a DBE goal or other requirement of this Special Provision
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill
the program requirement.

g. “Race-neutral DBE Participation” means any participation by a DBE through customary competitive
procurement procedures.
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4) PERCENTAGE GOAL. The goal for Disadvantaged Business Enterprise (DBE) participation in the work to
be performed under this contract is _11.7 % of the contract amount.

5) PROVIDER’S RESPONSIBILITIES. A DBE prime may receive credit toward the DBE goal for work
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must make a good faith effort
to meet the goals. In the event a DBE prime subcontracts to a non-DBE, that information must be reported to the
Department.

a.

A Provider who cannot meet the contract goal, in whole or in part, shall document the “Good Faith Efforts”
taken to obtain DBE participation. The following is a list of the types of actions that may be considered as
good faith efforts. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

(1) Soliciting through all reasonable and available means the interest of all certified DBEs who have the
capability to perform the work of the contract. The solicitation must be done within sufficient time
to allow the DBEs to respond to it. Appropriate steps must be taken to follow up initial solicitations
to determine, with certainty, if the DBEs are interested.

(2) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goals will be achieved. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate DBE participation, even when the Provider might otherwise
prefer to perform the work items with its own forces.

(3) Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(4) Negotiating in good faith with interested DBEs by making a portion of the work available to DBE
subproviders and suppliers and selecting those portions of the work or material needs consistent with
the available DBE subproviders and suppliers.

(5) The ability or desire of the Provider to perform the work of a contract with its own organization does
not relieve the Provider’s responsibility to make a good faith effort. Additional costs involved in
finding and using DBEs is not in itself sufficient reason for a Provider’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Providers are not, however, required to accept
higher quotes from DBEs if the price difference is excessive or unreasonable.

(6) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities.

(7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or Provider.

(8) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or
related assistance or services.

(9) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of DBEs.

(10)  If the Department’s Director of the Business Opportunity Programs Office determines that the
Provider has failed to meet the good faith effort requirements, the Provider will be given an
opportunity for reconsideration by the Director of the appropriate Division.

NOTE: The Provider must not cause or allow subproviders to bid their services.
b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team

C.

responsible for the project.

The Provider shall make all reasonable efforts to honor commitments to DBE subproviders named in the
commitment submitted under Section 2.c. of this attachment. Where the Provider terminates or removes a
DBE subprovider named in the initial commitment, the Provider must demonstrate on a case-by-case basis to
the satisfaction of the department that the originally designated DBE was not able or willing to perform.

The Provider shall make a good faith effort to replace a DBE subprovider that is unable or unwilling to
perform successfully with another DBE, to the extent needed to meet the contract goal. The Provider shall
submit a completed Exhibit H-2 Form for the substitute firm(s). Any substitution of DBEs shall be subject to
prior written approval by the Department. The Department may request a statement from the firm being
replaced concerning its replacement prior to approving the substitution.
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e. The Provider shall designate a DBE liaison officer who will administer the DBE program and who will be
responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.

f. Providers are encouraged to investigate the services offered by banks owned and controlled by disadvantaged
individuals and to make use of these banks where feasible.

6) ELIGIBILITY OF DBEs.

a. The Department certifies the eligibility of DBEs, DBE joint ventures and DBE truck-owner operators to
perform DBE subcontract work on DOT financially assisted contracts.

b. This certification will be accomplished through the use of the appropriate certification schedule contained in
this Department’s DBE program.

c. The Department publishes a Directory of Disadvantaged Business Enterprises containing the names of firms
that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts. The
directory is available from the Department’s Business Opportunity Programs Office. The Texas Unified
Certification Program DBE Directory can be found on the Internet at:
http://www.dot.state.tx.us/services/business_opportunity programs/tucp_dbe_directory.htm .

d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are
eligible to be used in the information furnished by the Provider as required under Section 2.c. and 5.d. above.
For purposes of the DBE goal on this contract, DBEs will only be allowed to perform work in the categories
of work for which they were certified.

7) DETERMINATION OF DBE PARTICIPATION.

A firm must be an eligible DBE and perform a professional or technical function relating to the project. Once a

firm is determined to be an eligible DBE, the total amount paid to the DBE for work performed with his/her own

forces is counted toward the DBE goal. When a DBE subcontracts part of the work of its contract to another

firm, the value of the subcontracted work may be counted toward DBE goals only if the subprovider is itself a

DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE goals.

A DBE subprovider may subcontract no more than 70% of a federal aid contract. The DBE subprovider shall
perform not less than 30% of the value of the contract work with assistance of employees employed and paid
directly by the DBE; and equipment owned or rented directly by the DBE. DBE subproviders must perform a
commercially useful function required in the contract in order for payments to be credited toward meeting the
contract goal. A DBE performs a commercially useful function when it is responsible for executing the work of
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the
material, and installing (where applicable) and paying for the material itself . When a DBE is presumed not to be
performing a commercially useful function, the DBE may present evidence to rebut this presumption.

A Provider may count toward its DBE goal a portion of the total value of the contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the contract performed by the DBE.

Proof of payment, such as copies of canceled checks, properly identifying the Department’s contract number or
project number may be required to substantiate the payment, as deemed necessary by the Department.
8) RECORDS AND REPORTS.

a. After submission of the initial commitment reported (Exhibit H-1), required by Section 2.c. of this
attachment, the Provider shall submit Monthly Progress Assessment Reports (Exhibit H-3), after contract
work begins, on DBE involvement to meet the goal and for race-neutral participation. One copy of each
report is to be sent to the Department’s Business Opportunity Programs Office monthly, in addition one copy
is to be submitted with the Provider’s invoice. Only actual payments made to subproviders are to be
reported. These reports will be required until all subprovider activity is completed. The Department may
verify the amounts being reported as paid to DBEs by requesting copies of canceled checks paid to DBEs on
a random basis.

b. DBE subproviders should be identified on the report by name, type of work being performed, the amount of
actual payment made to each during the billing period, cumulative payment amount and percentage of the
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total contract amount. These reports will be due within fifieen (15) days after the end of a calendar month.
Reports are required even when no DBE activity has occurred in a billing period.
¢. All such records must be retained for a period of seven (7) years following final payment or until any
investigation, audit, examination, or other review undertaken during the seven (7) years is completed, and
shall be available at reasonable times and places for inspection by authorized representatives of the
Department or the DOT.
d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the DBE
payments. The Final Report is to be sent to the Department’s Business Opportunity Programs Office and one
(1) copy to be submitted with the Provider’s final invoice. If the DBE goal requirement is not met,
documentation of the good faith efforts made to meet the goal must be submitted with the Final Report.

9) COMPLIANCE OF PROVIDER. To ensure that DBE requirements of this DOT-assisted contract are
complied with, the Department will monitor the Provider’s efforts to involve DBEs during the performance of
this contract. This will be accomplished by a review of Monthly Progress Assessment Reports (Exhibit H-3),
submitted to the Department’s Business Opportunity Programs Office by the Provider indicating his progress in
achieving the DBE contract goal, and by compliance reviews conducted by the Department. The Monthly
Progress Assessment Report (Exhibit H-3) must be submitted at a minimum monthly to the Business
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact.

The Provider shall receive credit toward the DBE goal based on actual payments to the DBE subproviders with
the following exceptions and only if the arrangement is consistent with standard industry practice. The Provider
shall contact the Department if he/she withholds or reduces payment to any DBE subprovider.

(1) A DBE firm is paid but does not assume contractual responsibility for performing the service;

(2) A DBE firm does not perform a commercially useful function;

(3) Payment is made to a DBE that cannot be linked by an invoice or canceled check to the contract under
which credit is claimed;

(4) Payment is made to a broker or a firm with a brokering-type operation;

(5) Partial credit is allowed, in the amount of the fee or commission provided the fee or commission does not
exceed that customarily allowed for similar services, for a bona fide service, such as professional,
technical, consultant, or managerial services, and assistance in the procurement of essential personnel,
facilities, equipment, materials, or supplies required for performance of the contract.

A Provider’s failure to comply with the requirements of this Special Provision shall constitute a material breach
of this contract. In such a case, the Department reserves the right to terminate the contract; to deduct the amount
of DBE goal not accomplished by DBEs from the money due or to become due the Provider, not as a penalty but
as liquidated damages to the Department; or such other remedy or remedies as the Department deems

appropriate.
12/06
DBE-FED.ATT
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EXHIBIT H-1

Texas Department of Transportation
Subprovider Monitoring System
Commitment Worksheet

Contract #:_15-5IDP5010 Assigned Goal: 11.7 % Federally Funded X  State Funded

Prime Provider: Entech Civil Engineers, Inc. Total Contract Amount; _ $3.500,000.00
Prime Provider Info: DBE ___ HUB ___Both \/
Vendor ID #: 14604911694 DBE/HUB Expiration Date: DBE: 9/30/15 HUB: 5/29/19

(First 11 Digits Only)
If no subproviders are used on this contract, please indicate by placing “N/A” on the 1 line under Subproviders.

Subprovider(s) Type Vendor ID # D=DBE Expiration | $ Amountor
(List All) of Work (First 11 Digits | H=HUB Date % of Work *
Only)

AECOM Technical Services, | Environmental

Inc. Inspection Services | 19526619226 3%
Construction

Bridgefarmer & Associates, | Management

Inc. Services 17515710568 11%

Cobb, Fendley & Utility Engineering

Associates, Inc. Services 17421928791 4%
Geotechnical D 2/29/2016

HVJ Associates, Inc. Services 17601464104 H 7/17/2017 20%
Construction
Management D 7/31/2016

IDCUS Inc., dba IDC, Inc. Services 11418881964 H 5/23/2016 10%
Construction

Infrastructure Associates, Scheduling Support

Inc. Services 17605911167 H 2/28/2016 6%
Construction

Lonestar Program Controls | Scheduling Support

Group, LLC Services 14712067298 4%

Subprovider(s) Contract or % of Work* Totals 58%

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider.
Total DBE or HUB Commitment Dollars $

Total DBE or HUB Commitment Percentages of Contract __36 %
(Commitment Dollars and Percentages are for Subproviders only)

12/06 DBEH1.AT
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EXHIBIT H-2

Texas Department of Transportation
Subprovider Monitoring System Commitment Agreement

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are

used, indicate with “N/A” on this line: and attach with the work authorization or supplemental work authorization.
Contract #: Assigned Goal: % Prime Provider:

Work Authorization (WA)#: WA Amount: Date:

Supplemental Work Authorization (SWA)#: _ to WA #: SWA Amount:

Revised WA Amount:

Description of Work Dollar Amount
(List by category of work or task description. Attach additional pages, if (For each category of work or task description
necessary.) shown.)

Total Commitment Amount (Including all additional pages.) $

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and Non-DBE) and

the total commitment amount must alwaés be on the same gaée.
Provider Name:

Name:
Address: (Please Print)

Phone # & Fax #:

Title:

Email:

Signature Date

DBE/HUB Sub Provider

Name:
Subprovider Name: (Please Print)
VID Number:
Address:
Phone # & Fax #:

Title:

Signature Date
Email:

Second Tier Sub Provider N
ame:

Subprovider Name: (Please Print)

VID Number: Title:
Address:
Phone #& Fax #:

Signature Date

Email:
VID Number is the Vendor [dentification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the
owner’s Social Security or their Federal Employee Identification Number (if incorporated).
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EXHIBIT H-3
Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts
Progress Assessment Report for month of (Mo./Yr.) /
Contract #: Original Contract Amount:
Date of Execution: Approved Supplemental Agreements: __
Prime Provider: Total Contract Amount:
Work Authorization No. Work Authorization Amount:

If no subproviders are used on this contract, please indicate by placing “N/A" on the 1" line under Subproviders.

All Category of Work Total % Total Contract | Amount Paid Amount Paid Subcontract Balance

DBE Subproviders Subprovider Amount Amount This Period To Date Remaining

Fill out Progress Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows:
1 Copy with Invoice - Contract Manager/Managing Office
1 Copy - TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701, 512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519

I hereby certify that the above is a true and correct statement ot the amounts paid to the firms listed above.

Print Name - Company Official /DBE Liaison Officer Signature Phone Date

Email Fax
12/06 DBE-H3.ATT
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EXHIBIT H-4

Texas Department of Transportation
Subprovider Monitoring System
Final Report

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted.

DBE Goal: % OR HUB Goal: %

Total Contract Amount: $ Total Contract Amount: $

Contract Number:

Vendor ID # Subprovider Total $ Amt Paid to Date

TOTAL

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above.

By: Prime Provider

Per: Signature

Subscribed and sworn to before me, this day of ,20

Notary Public County

My Commission expires:

12/06 DBE-H4.A
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EXHIBIT H-5

Federal Subprovider and Supplier information

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may
reproduce this form if additional space is needed.

Name Address Phone Number

AECOM Technical Services, Inc. 5444 Westheimer Rd., Suite 200 713-780-4100
Houston, TX 77056

Bridgefarmer & Associates, Inc. 2851 Joe DiMaggio, #17 512 990-0200
Round Rock, TX 78665

Cobb, Fendley & Associates, Inc. 13430 Northwest Fwy 512-834-9798
Suite 1100
Houston, TX 77040

HVJ Associates, Inc. 4201 Freidrich Lane, Suite 110 512-447-9081
Austin, TX 78744

IDCUS Inc., dba IDC, Inc. 8632 Fredericksburg Rd. 210 448-1800
Suite 200
San Antonio, TX 78240

Infrastructure Associates, Inc. 6117 Richmond Avenue, Suite 200 713 622-0120
Houston, TX 77057

Lonestar Program Controls Group, LLC | 133 Northridge 214 412-8312

New Braunfels, TX 78132

mformation W provided and returned with the contract.
/%fﬂ/ ( ey 9/23/15

\Si'gﬁture Date
Ovidio N. (Nick) Alanis nalanis@entechhou.com 281 945-0069
Printed Name E-mail
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